NIT No. IITH/CMD/CIVIL/NIT/2022-23/ 14

ARAT MNP G2 tevEE

Indian Institute of Technology Hyderabad

NOTICE INVITING TENDER
(NIT)

Name of the work: Providing and applying of High performance
Polyurethane Concrete Floor System at Ground Floor of AV Test Bed
Hanger shed, TiHAN Project, IIT Hyderabad at Kandi, Sangareddy.

. ~17/01/2023
Executive Ertgineer (Civil)

IIT Hyderabad
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INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD
NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIVIL/NIT/2022-23/14

Indian Institute of Technology Hyderabad invites on behalf of President of India
online bids (e-tender) Item rate/percentage—rate tenders from Original
Polyurethane(PU) Industrial Painting/Coating Manufacturing companies like Asian
Paints, Nippon Paints, Kansai Nerolac, Fosroc, MYK Laticrete OR from any
equivalent branded company for the below mentioned worlk.

Copy of valid Registration of Firm (ROF) certificate, PAN card, GST Registration
certificate & GSTIN should accompany the Technical Bid.

The enlistment of the Registered Firm should be valid on the last date of
submission of bid

1.1 NIT No.: IITH/CMD/CIVIL/NIT/2022-23/14

1.2 Name of Work: Providing and applying of High-
performance Polyurethane Concrete Floor
System at Ground Floor of AV Test Bed
Hanger shed, TiHAN Project, IIT
Hyderabad at Kandi, Sangareddy.

1.3 Estimated Cost: Rs. 20,11,500/-

(given merely as a rough guide)

1.4 Earnest Money Deposit (EMD): Rs. 40,300/-
1.5 Period of Completion: 30 days
1.6 Date of Online 17/01/2023 1500hrs

Publication/Download of Tender

1.7 Last Date for Submission of Bids | 25/01/2023 1500hrs

1.8 Date and time of Opening of 25/01/2023 1530hrs
Technical Bids

1.9 Date and time of Opening of 30/01/2023 1530hrs
Financial Bids

1.10 | Cost of Bid Document: NIL

The Tender Document can be downloaded from https://mhrd.euniwizarde.com OR
Central Public Procurement (CPP) Portal https://eprocure.gov.in/epublish/app OR
Institute website- https://www.iith.ac.in/tenders /#Civil%20Works.
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The bid is to be submitted online mode only through the E-procurement portal of
https://mhrd.euniwizarde.com up to the last date and time of submission of tender.
Manual bids shall not be accepted. All quotation (both Technical and Financial) should be
submitted online through E-procurement portal of https://mhrd.euniwizarde.com.

Any queries relating to the process of online bid submission or queries relating to e-tender
Portal in general may be directed to the Helpdesk Support - Phone No. 011-49606060. Mail
id: - helpdeskeuniwizarde@gmail.com.

INSTRUCTIONS FOR ONLINE BID SUBMISSION:

The Tender Document can be downloaded from https://mhrd.euniwizarde.com OR
Central Public Procurement (CPP) Portal https://eprocure.gov.in/epublish/app OR
Institute website- https://iith.ac.in/tenders.

The bidders are required to submit soft copies of their bids electronically on the
https://mhrd.euniwizarde.com using valid Digital Signature Certificates. The instructions
given below are meant to assist the bidders in registering on the Portal, prepare their bids
in accordance with the requirements and submitting their bids online.

More information useful for submitting online bids may be obtained at:
https://mhrd.euniwizarde.com

GUIDELINES FOR REGISTRATION:

1.Bidders are required to enrol on the e-Procurement Portal with clicking on the link
“Bidder Enrolment” on the e-tender Portal by paying the Registration fee as applicable +
Applicable GST.

2. As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the e-Wizard
Portal.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Only Class III Certificates with signing + encryption key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.) with
their profile or bidders can contact help desk for getting the DSC.

S. Only valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user
ID/password and the password of the DSC / e-Token.

7. The scanned copies of all original documents should be uploaded in pdf format on portal
https://mhrd.euniwizarde.com

8. After completion of registration payment, bidders need to send their acknowledgement
copy on help desk mail id helpdeskeuniwizarde@gmail.com for activation of their account.
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SEARCHING FOR TENDER DOCUMENTS:

1. There are various search options built in the e-tender Portal, to facilitate bidders to
search active tenders by several parameters like Department name, Tender category,
estimated value, Date, other keywords, etc. to search for a tender published on the
Online Portal

2. Once the bidders have selected the tenders they are interested in, you can pay the form
fee and processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then
you may download the required documents / tender schedules, Bid documents etc. Once
you pay both fee tenders will be moved to the respective ‘requested’ Tab. This would
enable the e- tender Portal to intimate the bidders through e-mail in case there is any
corrigendum issued to the tender document.

3. The bidder should make a note of the unique Tender No assigned to each tender, in case
they want to obtain any clarification/help from the Helpdesk.

PREPARATION OF BIDS:

1. Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF/XLSX/PNG etc.,
formats. Bid Original documents may be scanned with 100 dpi with Colour option which
helps in reducing size of the scanned document.

4. To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, GST, Annual reports, auditor certificates etc.)
has been provided to the bidders. Bidders can use “My Documents” available to them to
upload such documents.

S. These documents may be directly submitted from the “My Documents” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction
in the time required for bid submission process.

6. Please note the number of covers in which the bid documents have to be submitted, the
number of documents - including the names and content of each of the document that
needs to be submitted. Any deviations from these may lead to rejection of the bid.

SUBMISSION OF BIDS:

1. Bidder should log into the website well in advance for the submission of the bid so that
it gets uploaded well in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document as a token of acceptance of the terms and conditions
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laid down by IIT Hyderabad.

3. Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD
as applicable and enter details of the instrument.

4. In case of Bank Guarantee (BG) bidder should prepare the BG as per the
instructions specified in the tender document. The BG in original should be
posted/couriered/given in person to the concerned official of IIT Hyderabad
before the Online Opening of Technical Bid. In case of non-receipt of BG in
original by the said time, the uploaded bid will be summarily rejected.

5. Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required
to download the BOQ file, open it and complete the white Colored (unprotected)
cells with their respective financial quotes and other details (such as name of
the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7. All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data, which cannot be viewed by
unauthorized persons until the time of bid opening.

8. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9. Upon the successful and timely submission of bid click “Complete” (i.e. after
Clicking “Submit” in the portal https://mhrd.euniwizarde.com), the portal will
give a successful Tender submission acknowledgement & a bid summary will be
displayed with the unique id and date & time of submission of the bid with all
other relevant details.

10. The tender summary has to be printed and kept as an acknowledgement of the
submission of the tender. This acknowledgement may be used as an entry pass for any
bid opening meetings.

11. The off-line tender shall not be accepted and no request in this regard will be entertained
whatsoever.

12. As per portal norms Tender Processing Fee will be applicable.

AMENDMENTS OF BID DOCUMENT:

At any time prior to the deadline for submission of Bids, the department reserve the right
to add/modify/delete any portion of this document by the issuance of a Corrigendum,
which would be published on the website and will also be made available to the all the
Bidder who has been issued the tender document. The Corrigendum shall be binding on
all bidders and will form part of the bid documents.
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ASSISTANCE TO BIDDERS:

For any clarification in using https://mhrd.euniwizarde.com

1. Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries relating to e-
Wizard Portal in general may be directed to the 24X7 e-Wizard Helpdesk Support.

Please feel free to contact euniwizard helpdesk (as given below) for any query related to
e- tendering - Phone No. 011-49606060.

Mail id: - helpdeskeuniwizarde@gmail.com

The contact number for the helpdesk is 8448288994 /86/87/89/88/81/90/92/82

011-49606060, 07903269552, 9355030608, 9055030613, 7903810198, 9355030606,
9315620706, 9355030623, 9355030628, 8800526452, 9205898228, 9122643040,
9355030604

eprochelpdesk.0l@gmail.com, eprochelpdesk.44@gmail.com,
eprochelpdesk.06@gmail.com

3. The tender inviting authority has the right to cancel this e-tender or extend the due date
of receipt of the bid(s).

4. The bid should be submitted through e-Wizard portal (https://mhrd.euniwizarde.com/)
only.
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NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIVIL/NIT/2022-23/14

1. Bidders shall produce definite proof from the appropriate authority, which
shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

Criteria of eligibility for submission of tender documents apart from basic
eligibility:

Three similar works each of value not less than 40% of estimated
cost or two similar works each of value not less than 60% of
estimated cost or one similar work of value not less than 80% of
estimated cost (rounded to nearest Rs. 10 lac) in last 7 (Seven)
years ending last day of the month previous to the one in which
the tenders are invited.

The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 10%
per annum, calculated from the date of completion to the last date
of submission of tender.

2. Should have had Average Annual Financial Turnover of Rs. 16,50,000.00
on execution of similar work during the last three years ending 31st March
2022 (Scanned copy of Certificate from CA to be uploaded)

2.1 Bidder has to submit tax returns filed for the firm during last three
years ending 31st March 2022 (Scanned copy of returns filed to be
uploaded).

2.2 Should not have incurred any loss (profit after tax should be positive)
in more than two years during the last five years ending 31st March
2022.

2.3 Should have a Solvency of Rs. 8,50,000.00 (Scanned copy of original
solvency to be uploaded)

“Similar Work” shall mean execution of all types of High Performance
Polyurethane industrial floor Paintings/Coatings in any industry,
Laboratory, Work Shops etc at all heights and levels as per the
requirements.

3. To become eligible, the tenderer shall have to furnish an affidavit as per Form
‘J’ of the NIT.

4. Agreement shall be drawn with the successful tenderer on prescribed Form
which is available in the website:
https://drive.google.com/file/d /19 _LkFZ1IeQb_3BznXQtinslcLISYVdbo/view
(with up to date correction slips if any and additional conditions are
enclosed as annexure - I) Tenderer shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

Digitally signed b
MAHAN KAI— MgHAI{IIKAg\LI SA1¥EESH
Date: 2023.01.17
I SATEES 13:11:10 IST



5. The time allowed for carrying out the work will be as stated at para 1 from
the date of start as defined in schedule ‘F’ or from the first date of handing
over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the tender documents.

6. The site for the work is available.

7. Tender documents consisting of plans, specifications, the schedule of
quantities of the various classes of work to be done and the set of terms &
conditions of contract to be complied with by the contractor whose tender
may be accepted and other necessary documents can be seen for
information at the above mentioned website:

8. Applicants are advised to keep visiting the above mentioned website from
time to time (till the deadline for bid submission) for any updates in respect
of the tender documents, if any. Failure to do so shall not absolve the
applicant of his liabilities to submit the applications complete in all respects
including updates thereof, if any. An incomplete application may be liable for
rejection.

9. The contractor whose tender is accepted, will be required to furnish
performance guarantee of 3% (Three Percent) of the tendered amount within
the period specified in Schedule F. This guarantee shall be in the form of
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any
scheduled bank/Demand Draft of any scheduled bank/Pay order of any
scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed
form. In case the contractor fails to deposit the said performance guarantee
within the period as indicated in Schedule ‘F’. including the extended period
if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.

10. The description of the work is as follows:

Providing and applying of High-performance Polyurethane Concrete
Floor System at Ground Floor of AV Test Bed Hanger shed, TiHAN
Project, IIT Hyderabad at Kandi, Sangareddy.

Copies of other drawing and documents pertaining to the works will be open
for inspection by the tenderers at the office of above mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their
tender. A tenderer shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be
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responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a tender by a tenderer implies that
he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to
him by the Government and local conditions and other factors having a
bearing on the execution of the work.

11. Tenders with any condition including that of conditional rebates shall
be rejected forthwith.

12. Cost of Bid document and EMD may also be remitted to Institute’s
account number as per bank particulars given below:

Name of the Account Holder : Indian Institute of Technology Hyderabad
Account Number : 30412797764 (Current Account)
Name of the Bank : State Bank of India
Address of the Bank : IIT Kandi, IIT Hyderabad Campus,
Kandi, Sangareddy, Telangana - 502285
Branch code : 14182
IFSC code : SBINO014182
MICR code : 502002528
SHIFT code : SBININBB762

13. The competent authority on behalf of the President of India does not
bind itself to accept the lowest or any other tender and reserves to itself the
authority to reject any or all the tenders received without the assignment of
any reason. All tenders in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by
the tenderer shall be summarily rejected.

14. Canvassing whether directly or indirectly, in connection with tenderers
is strictly prohibited and the tenders submitted by the contractors who resort
to canvassing will be liable to rejection.

15. The competent authority on behalf of President of India reserves to
himself the right of accepting the whole or any part of the tender and the
tenderer shall be bound to perform the same at the rate quoted.

16. The contractor shall not be permitted to tender for works if his near
relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both
inclusive). Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Institute.

17. No Engineer of gazette rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service withonit the nrevions
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permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or
engagement in the contractor’s service.

18. The tender for the works shall remain open for acceptance for a period
of Sixty (60) days from the date of opening of tenders/Sixty days from the
date of opening of financial bid in case tenders are invited on 2/3 envelop
system (strike out as the case may be) if any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the tender which are
not acceptable to the department, then the Government shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the retendering process of the work.

19. (A) All taxes, Labour Cess etc., as applicable shall be borne by the
contractor himself. The contractor shall quote his rates considering all such
taxes including GST on works. Any recovery towards GST is notified by the
competent authority, the same shall be effected and no claim what so ever
shall be entertained by IITH. The contractor shall quote his rates
accordingly.

(B) 2% as TDS amount of GST amount payable on the bills will be deducted
as per the Govt. of India, Ministry of Finance, Department of Revenue
notification vide No.65/39/2018-DOR, dtd: 14-09-2018.

20. GST registration certificate of the state in which the work is to be
taken up, if already obtained by the bidder.

If the bidder has not obtained GST registration in the state in which
the work is to be taken up or as required by GST authorities, then in such
a case the bidder shall scan and upload following under taking along with
other bid documents.

“If the work awarded to me, I/We shall obtain GST registration
certificate of the state, in which work is to be taken up, within one month
from the date of receipt of award letter or before release of any payment
by IIT Hyderabad, whichever earlier, failing which I/We shall responsible
for any delay in payments which will be due towards me/us on a/c of the
work executed and/or for any action taken by IIT Hyderabad or GST
department in this regard.”

21. Bidder has to submit Undertaking on their letter head pursuant to
the Section 206AB (as applicable) of the Income Tax Act,1961 in prescribed
format as enclosed at Annexure-A along with each and every bill submitted
for payment.

22. This notice inviting Tender shall form a nart of the contract dociiment.
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The successful tenderer/contractor, on acceptance of his tender by the
Accepting Authority shall within 15 days from the stipulated date of start of
the work, sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional
conditions, specifications and drawings, if any, forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

b) Standard Contract form (General Conditions of Contract) as posted in the
website of the Institute. The bidder is deemed to have gone through and

understood the Standard Contract Form and the General Conditions of
Contract.

17/01/2023
ve Engineer (Civil)

IIT Hyderabad

(Signature of bidder)
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FORM ‘J’
AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the notice of the department then
I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such
information comes to the notice of IIT Hyderabad on any day before date of start of work,
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this notarized
affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Signature of Notary with seal
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Checklist of documents to be submitted along with Technical Bid

SL. Doc Ref Description of the Document Enclosed Remarks
No. Yes/No
1 As per GCC, Applicant | Copy of valid Registration of Firm
shall submit the | (ROF), PAN card, GST Registration
documents for | certificate &  GSTIN  should
Technical scrutiny accompany the Technical Bid
2 As per NIT: | Original Polyurethane(PU)
Registration of Firms Industrial Painting/Coating
Manufacturing companies like
Asian Paints, Nippon Paints,
Kansai Nerolac, Fosroc, MYK
Laticrete OR any equivalent
branded company
3 As per NIT: Eligible | Date of Validity of Enlistment
Contractors
4 Details of Works | Not less than 40%o0f estimated cost
completed during last 7 | (Three similar works)
years Not less than 60%of estimated cost
(Detailed statements to | (Two similar works)
be enclosed) Not less than 80%of estimated cost
(One Similar work)
S As per the NIT (Affidavit) | The tenderer shall have to furnish
an affidavit in prescribed format.
(Form J)
6 As per Para No. 1.4 of | Cost of EMD
NIT
7 As per Sl. No.2 of NIT Copy of Certificate from CA for
Average Annual Financial Turnover
of Rs. 16,50,000/-
8 As per S1.No.2.1 of NIT | Copy of returns filed during last
three financial years
9 As per S1.No.2.2 of NIT | Profit and Loss statement of last 3
Financial Years
10 As per S1.No.2.3 of NIT | Solvency certificate of
Rs. 8,50,000.00
11 As per Sl. No.19 of NIT | Undertaking for GST registration in
the state in which the work is to be
taken up
12 As per Sl. No. 20 of NIT | Undertaking pursuant to Section

206AB (as applicable) of the Income
Tax Act, 1961 (Proforma enclosed
as Annexure-A)
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Annexure - A

On Contractor/ Agency’s Letter Head

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961

To,

Registrar

IIT Hyderabad

Kandi, Sangareddy- 502284

Dear Sir/Madam,

Subject: Declaration confirming filing of Income Tax Return for immediate two preceding

years.

I, Ms./Mrs./Mr. in capacity of Authorized Signatory of

having PAN and_registered office at do hereby
declare that has filed Income Tax Returns for immediately last

2 preceding Financial Years as mentioned below per due dates under Section 139 (1) of the
Income Tax Act, 1961 (‘the Act’) and details of which are as given under:

Financial Year for which Income | Acknowledgement no.
Tax Return was due as per of ITR filed under Date of Filing
Section 139(1) Section 139(1)
2021-22
(if applicable on date of this
declaration)
2020-21
2019-20
Further, I confirm that has lined the above PAN with Aadhaar

number as on this date.

I also undertake that hereby indemnify Indian Institute of
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.)
that may arise due to incorrect reporting of above information.

For

Signature:
Name of person:
Designation:
Place:

Date:
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (Enclosed): As enclosed at Page No ............. to

SCHEDULE 'B'

Schedule of materials to be issued to the contractor

I Rates in figure & words at which Place of
Sl. Description of . . . .
. Quantity | the material will be charged to the issue
No. item
Contractor
.................................... 11 1 1 VN

SCHEDULE 'C'

Tools and plants to be hired to the contractor
Sl. Description Hire Charges per day Place of
No. issue

SCHEDULE 'D'

Extra schedule for specific requirements/documents for the work, if any.
- NIL ---

SCHEDULE 'E'

Reference to General Condition of Contract.: Posted in the website of the Institute.

Name of the work :  Providing and applying of High
performance Polyurethane Concrete
Floor System at Ground Floor of AV
Test Bed Hanger shed, TiHAN
Project, IIT Hyderabad at Kandi,

Sangareddy.
Estimated cost of work : Rs. 20,11,500/-
Earnest money :  Rs. 40,300/-
Performance Guarantee : 3.0% of the accepted tendered value
Security Deposit : 2.50% of the tendered value
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SCHEDULE ‘F’

GENERAL RULES AND DIRECTIONS:

Officer inviting tender:

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses12.2
& 12.3

Definitions:

2(v) Engineer -in- Charge

2(viii) Accepting Authority

2(x) Percentage on cost materials and

Labour to cover all overheads and profit

2(xi) Standard Schedule of Rate

Standard Contract Form

Clause 1

i) Time allowed for submission of
Performance Guarantee, Programme
Chart (Time and Progress) and

applicable licenses, registration with
EPFO, ESIC and BOCW Welfare Board
or proof of applying thereof from the
date of issue of letter of acceptance, in
days

ii)Maximum allowable extension beyond the
period provided in(i) above

Clause 1A
Whether Clause 1A is applicable

Clause 2
Authority for fixing Compensation under
Clause 2

Executive Engineer (Civil), ITH

See below

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad.

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad.

15% (Fifteen) per cent.

CPWD, Delhi Schedule of Rates
(DSR) 2021 Civil / Electrical, with up
to date correction slips.

IITH General Conditions of Contract

15 (Fifteen) Days

7 (Seven) Days

Yes

Superintending Engineer, Indian
Institute of Technology, Hyderabad
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Clause 3(VII): If the contractor had secured the contract with Government as a result
of wrong tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement-will be made ineligible.

Clause 5:

Number of days from the date of issue of letter of
acceptance for reckoning date of start

7 Days or date of issue of
LOC whichever is later

Milestones : As shown below
Table of Milestones if Applicable
Sl. Description of Time Allowed Amount to be withheld in case of
No. Milestone (From Date of non-achievement of Milestone
Start)
One fourth of time
1 25% agreement value allowed for
completion.
One half of time | In the event of non-achieving the
2 50 % agreement value allowed for necessary progress as assessed
completion. from the running payments,
Three fourth of 2.5% of tendered value of work
3 75% agreement value time allowed for | will be withheld for failure of
completion. each milestone.
Full period of time
4 100% agreement value allowed for
completion.

Time allowed for execution of work 30 Days

Authority  to give fair and
reasonable Extension of time for
completion of work (Web based
hindrance register)

Executive Engineer (Civil), ITH

Rescheduling of mile stones Executive Engineer (Civil), ITH

Clause 6:- Measurement Book
Clause applicable, 6

(i) For works having estimated cost
more than Rs 15 Lakh — Clause 6

(ii)) For works having estimated cost
Rs. 15 Lakh or less — Contractor’s
option of Clause 6 or to be
exercised at the time of Tender
Submission

Clause 7:

Gross work to be done together with
net payment /adjustment of advances

Rs. 5 Lakhs/-
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for material collected, if any, since the
last such payment for being eligible to
interim payment

Clause 7A:
Whether Clause 7A is applicable

Clause 10A:

List of testing equipment to be
provided by the contractor at site lab

Clause 10B (ii)- Mobilization
advance:
Whether Clause 10 B (ii) shall be
applicable

Clause 10C:
Component of labour expressed as
percent of value of work

Clause 10CA

Yes.

No running account bill shall be paid for
the work till the applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board, whatever
applicable are submitted by the
contractor to the Engineer-in-charge.

As given in additional specifications

Applicable

25%

: Not Applicable

Sl. Material covered | Nearest Materials (other than | Base Price of all
No. | under this clause | cement, reinforcement bars and | Materials covered
the structural steel) for which All | ynder clause 10
India Wholesale Price Index to | CA* (INR)

be followed

Reinforcement (55,000/-)/MT

steel(TMT)

Cement (7,200/-) /MT

Structural steel (65,000/-/MT
Clause 10CC Not Applicable

Clause 11:

Specification to be followed for execution : CIVIL WORKS

of work

CPWD DSR Items:

CPWD Specifications 2019 Vol. I &
II, with up-to-date correction slips,

For MORTH Items
MORTH Specifications 2001, with
up to date correction slips.
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Clause 12:

12.2 & 12.3: Deviation limit beyond
which Clause 12.2 &12.3 shall apply for

building work

12.5 : Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply for
foundation work

Clause 14:
Whether Clause 14 is applicable

Clause 16
Competent Authority for deciding
reduced rates.

Clause 18:

List of mandatory machinery, tools &
plants to be deployed by the contractor
at site

Clause 25:

(i) Constitution of Dispute Redressal
Committee (DRC) (DRC shall constitute
one Chairman and two members)
Competent Authority to appoint

DRC

(i1) Place of arbitration

For ELECTRICAL WORKS

i) CPWD DSR Items:

CPWD General Specifications

Part I Internal 2013
Part II External 1994

Part III Lifts & Escalators 2003

Part IV Substations 201
Part V Wet Riser
Sprinkler System 2006

3

Part VI Heating, Ventilation &

Air Conditioning Works
Part VII DG Sets 2013
Part VIII: Gas based fire

2017

extinguisher systems 2013
all with up to date Corrections

Slips.

For all Market Rate Items:

Particular Specifications

100% (as per CPWD
DG/SOP/ 16 Dt: 15.02.2

100% (One hundred per

Yes.

circular No.
021)

cent)

Superintending Engineer, ur

Hyderabad up to 5%

of tendered

amount, beyond which, Director,

IITH.

As required for the work.

Director, I[ITH
Hyderabad

MAHANKAL
| SATEES
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Clause 32:

Requirement of Technical Representative(s) and Recovery Rate

Rate at which
recovery
Minimum shall be made from
Qualification Minimu the
Sl of Designation m contractor in the
No Technical Discipline (Technical Experie | Number | event of not fulfilling
. . Representative nce isi
Representati p ) (years) gg:;;lsmn of Clause
e
M (INR) / Month / Each
Figures Words
Sr. Technical Rupees
Engineering Civil/ r. lechnica Fifty
1 Graduate Electrical | Representative 10 NIL 50,000/~ | 1 susand
Only
Civil/ Technical Rupees
. ivi ; .
Diploma ) Representative Thirty
2 Engineer Mechlamc (Construction 5 1 30,000/~ Thousand
a Manager) Only
Technical Rupees
. Electrical/ ; P
Diploma - Representative Thirty
3 Engineer Mechlamc (Construction S NIL 30,000/ - Thousand
a Manager) Only

Note: Assistant Engineers retired from government services that are holding diploma will
be treated at par with graduate engineers.

Clause 38

(i): Schedule/statement for determining

theoretical

quantity

of

cement &

bitumen on the basis of Delhi Schedule of

Rates

(ii): Variations permissible on

theoretical quantities:

(a) Cement

(b) Bitumen All Works

(c) Steel Reinforcement and structural
steel sections for each diameter,

section and category

(d) All other materials

: DSR - 2021 for Civil and
Electrical published by CPWD

2% plus/minus

2.5% plus only & nil on minus

side.

2% plus/minus

Nil

Digitally signed b
MAHAN KAI— MIRIHAKIKELI SA1¥EESH

| SATEES

Date: 2023.01.17
13:11:10 IST



RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which
recovery shall be made from the
Contractor
SL. Description of Item
No. Excess beyond
. . Less use beyond
permissible . . e
. e permissible variation
variation
o
1. | Cement Nil 7,200+10% per MT
o
2. | Steel Reinforcement Nil 55,000+10% per MT
0]
3. | Structural Steel Sections Nil 65,000+10% per MT
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Special Conditions of Contract

SPECIAL CONDITIONS:

1. Before tendering, the contractor shall inspect the site of work and shall fully ac-
quaint himself about the conditions prevailing at site, availability of materials, avail-
ability of land and suitable location for construction of godowns, stores and camp,
transport facilities, the extent of lead and lifts involved in the work (over the entire
duration of contract) including local conditions, as required for satisfactory
execution of the work and nothing extra whatsoever shall be paid on this account.

2. The contractor shall at his own expense and risk arrange land for accommodation
of labour, setting up of office, the storage of materials, erection of temporary work-
shops, and construction of approach roads to the site of the work including land
required for carrying out of all jobs connected with the completion of the work. In
any case. IIT Hyderabad(Institute) shall not permit setting up of labour camps within
its premises. If during construction it becomes necessary to remove or shift the
stored materials shed workshop, access roads, etc. to facilitate execution of any other
work by any other agency, the contractor shall do as directed by the Engineer-in-
charge and no claim whatsoever, shall be entertained on this account.

3. It shall be deemed that the contractor shall have satisfied himself as to the nature
and location of the work, transport facilities, availability of land for setting up of
camp etc. The department will bear no responsibility for lack of such knowledge and
the consequences thereof.

4. The contractor shall have to make approaches to the site, if so required and keep
them in good condition for transportation of labour and materials as well as
inspection of works by the Engineer-in-charge. Nothing extra shall be paid on this
account.

5. The contractor shall be responsible for the true and proper setting out of the work
in coordination with the Engineer-in-charge or his authorized representatives and
for the correctness of the positions, levels, dimensions and alignments of all parts of
the structure and for the provisions of all necessary instruments appliances and
labour in connection therewith. If at any time, during the progress of work, any error
appears or arises in the position, levels, dimensions or alignment of any part of the
work, the contractor on being asked to do so by the Engineer-in-charge, shall rectify
such error to the entire satisfaction of Engineer-in-charge. The checking by the
Engineer-in-charge or his authorized representative shall not relieve the contractor
of his responsibility for the correctness of any setting out of any line or level. The
contractor shall carefully protect and preserve all bench marks pegs and pillars
provided for the setting out of works.

6. All setting out activities concerning establishment of benchmarks, theodolite
stations centre line pillars etc. including all materials, tools, plants, equipment,
theodolite and all other instruments, labour etc. required for performing all the
functions necessary and ancillary thereto at the commencement of the work, during
the progress of the work and till the completion of the work shall be carried out by
the contractor and nothing extra shall be paid on this account.

Digitally signed b
MAHAN KAI— MRHA?\/IKAQ\LI SA1¥EESH
Date: 2023.01.17
I SATEES 13:11:10 IST



10.

11.

12.

The contractor shall at his own cost submit samples of all materials sufficiently in
advance and obtain approval of the Engineer-in-charge. Subsequently, the materials
to be used in the actual execution of the work shall strictly conform to the quality of
samples approved by the Engineer- in-charge and nothing extra shall be paid on
this account. The acceptance of any sample or material on inspection shall not be a
bar to its subsequent rejection, if found defective.

The contractor shall at his cost, make all arrangements and shall provide necessary
facilities as the Engineer-in-charge may require for collecting, preparing, packing
forwarding and transportation of the required number of samples for tests for
analysis at such time and to such places as directed by the Engineer-in-charge, and
bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications. The cost of tests shall be borne by the
contractor/Institute in the manner indicated below (except for water):

a) By the contractor, if the results show that the material does not conform to
relevant specifications and BIS codes or any other relevant code for which
conformity test is carried out.

b) By the Institute, if the results show that the material conforms to relevant
specifications and BIS codes or any other relevant code for which conformity test is
carried out.

. The necessary tests shall be conducted in the laboratory approved by the Engineer-

in-charge. The samples for carrying out all or any of the tests shall be collected
by the Engineer-in-charge or on his behalf by any other officer of the Institute.
The contractor or his authorized representative shall associate himself in collection,
preparation, packing and forwarding of such samples for the prescribed tests and
analysis. In case he or his authorized representative is not present or does not
associate him, the results of such tests and consequences thereon shall be binding
on the contractor.

Materials used on work without prior inspection and testing (where testing is
necessary) and without approval of Engineer-in-charge are liable to be considered
unauthorized, defective and not acceptable. The Engineer-in-charge shall have full
powers to require removal of any or all of the materials brought to site by
contractor which are not in accordance with the contract, Specifications or do not
conform in character or quality to the samples approved by the Engineer-in-charge.
In case of default on the part of the contractor in removing rejected materials, the
Engineer-in- charge shall be at liberty to have them removed at the risk and cost of
the contractor.

The contractor shall make his own arrangement for the water required for execution
of work and get the water tested at his own cost with regard to its suitability for
use in the works and get written approval from the Engineer-in-charge before he
proceeds with the use of same for execution of work. Nothing extra shall be paid to
the contractor on this account.

The work shall be carried out in such a manner so as not to interfere/or effect or
disturb other works being executed by other agencies. if anv.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Any damages done by the contractor to any existing work or work being executed by
other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the
requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid on
this account.

For completing the work in time, the contractor might be required to work in twoor
more shifts and no claims whatsoever shall be entertained on this account,
notwithstanding the Fact that the contractor will have to pay to the labourers and
other staff engaged directly or indirectly on the work according to the provisions
of the labour regulations and the agreement entered upon and/or extra amount for
any other reasons,

The contractor will have to make his own ’arrangement for obtaining electric
connection from the state electricity board and make necessary payments directly to
the department concerned and/or install generators at the site of work, if required
and nothing extra whatsoever will be payable on this account.

The drawings for the work attached in the document relating to this contract and all
other drawings that will be issued by the Engineer-in-charge during the execution
of work shall at all times be properly correlated before executing any work and no
claim whatsoever shall be entertained on this account.

The contractor shall maintain in good condition all work executed till the completion
of the entire work entrusted to the contractor under this contract and nothing extra
shall be paid on this account.

No payment will be made to the contractor for damage caused by rain, floods and
other natural calamities whatsoever during the execution of the works and any dam-
age to the work on this account shall have to be made good by the contractor at his
own cost and nothing whatsoever’ shall be paid on this account.

The item rates or percentage rates for all items of work, unless clearly specified
otherwise, shall include the cost of all labour materials, de-watering and other
inputs involved in the execution of the items.

Unless otherwise provided in the schedule of quantities or CPWD Specifications the
percentage rates tendered by the contractor shall be all-inclusive and shall apply to
all heights, depths, leads and lifts.

No claim whatsoever for idle labour, additional establishments, costs of hire and
labour charges for tools and plants etc. would be entertained under any
circumstances.

For the safety of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this agreement, the contractors shall, in
addition to the provisions of Safety code and directions of the Engineer-in-charge
make all arrangements to provide facility as per the provisions of Indian Standard
Specifications (Codes) listed below and nothing extra shall be paid on this account.
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24.

25.

26.

27.

(a) IS 3696 Part I Safety Code for scaffolds and ladders
(b) IS 3696 Part II Safety Code for scaffolds and ladders Part Il ladders
(c) IS 764 Safety Code for excavation work

(d) IS 4081 Safety Code for Blasting and Drilling operations,

(e) IS4138 Safety Code for working in compressed air.

() IS 7293 Safety Code for working with construction machinery

(g) IS 7969 Safety Code for storage and handling of building materials

(h) IS 5216:1982 code of safety procedures and practices in electrical works

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards and by providing red flags, red lights and barriers. The
con- tractor shall be responsible for any accident at the site of work and
consequences thereof.

In case of Specifications the following hierarchy will be followed:

(1) Nomenclature of the item.

(2) Additional Specifications, particular Specifications, special / additional
conditions if any as defined in the contract documents.

(3) Drawings

(4) CPWD Specifications,

(5) BIS Specifications (Latest version) if CPWD Specifications not available.

(6) Manufacturers Specifications if BIS Specifications not available.

(7) Sound Engineering Practices Standard Textbooks.

(8) If none of the above is available decision of Engineer-in-Charge will be final.

All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry or
other source approved by the Engineer in charge before they are actually procured
and used in the work. The percentage rate for the items mentioned in the schedule
of quantities includes all charges and nothing-extra payable on any account.
Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross value

(which includes the cost of stipulated materials) of the work done and Government
shall not entertain any claim whatsoever in this respect in this contract.
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28. The ESI and EPF Contribution on the part of the employer in respect of the contract
shall be paid by the contractor. This contribution on the part of the employer paid by
the contractor shall be reimbursed by the Engineer-in- Charge to the contractor on
actual basis. The applicable and eligible amount of EPF and ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.

29. No Running Account Bill shall be paid for the work till the applicable labour license,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-charge.

30. The contractor shall obtain a valid licence under the contract labour (R A) Act, 1970
and the contract labour (Regulation and Abolition) Central Rules, 1971 before the
commencement of the work, and continue to have a valid licence until the completion
of the work. The contractor shall also comply with provision of the Inter-state
Migrant Women (Regulation of Employment and conditions of service) Act 1979.
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Additional Conditions of Contract

Additional Conditions:

1. The contractor shall make his own arrangements for obtaining electric connections
if required and make necessary payments directly to the department concerned.

2. Other agencies doing works related with this project will also simultaneously execute
the works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings etc. for laying/burying in the
work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may
be required for other agencies. Conduits for electrical wiring/cables will be laid in a
way that they leave enough space for concreting and do not adversely affect the
structural members. Nothing extra over the agreement rates shall be paid for the
same.

3. Some restrictions may be imposed by the Institutes security staff etc., on the working
and for movement of labour, materials etc. The contractor shall be bound to follow
all such restrictions/instructions and nothing extra shall be payable on this
account.

4. The building work will be carried out in the manner complying in all respects with
the requirements of relevant byelaws of the local body under the jurisdiction of
which the work is to be executed or as directed by the Engineer-in-Charge and
nothing extra will be paid on this account.

5. The work of water supply, Internal Sanitary Installations and drainage work etc.,
shall be carried out as per local Municipal Corporation or such local body bye-
laws and the contractor shall produce necessary completion certificate from such
authorities after completion of the work.

6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and accessories
should conform to byelaws and specifications of the Municipal Body/Corporation
where CPWD specifications are not available. The contractor should engage licenced
plumbers for the work and get the materials (fixtures/fittings) tested by the
Municipal Body/Corporation authorities wherever required at his own cost.

7. The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay
all fees and charge, which he may be liable.

8. The contractor shall give a performance test of the entire installation(s) as per
standard Specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

9. Any cement slurry added over base surface (or) for continuation of concreting for
better bond is deemed to have been in built in the items and nothing extra shall be
payable (or) extra cement considered in consumption on this account.
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10. Applicable for Works Costing more than Rs 25 Lakh

The Contractor shall furnish his proposed methodology and programme of
construction in comprehensive manner of executing and completing the work
within the stipulated period and also for achieving the milestones simultaneously
with in the specified periods in schedule F within 7 days of award of tender. The
programme shall consist of the various components for each part of the work
stipulated to be completed and a bar chart may be appended in this connection.

11. The contractor shall take instructions from the Engineer-in-Charge for stacking of
materials in any place. No excavated earth or building material shall be stacked on
areas where other buildings, roads, services compound walls are to be constructed.

12. As a policy of the Institute, huts for labour are not permitted at the site of work by the
contractors. The contractors are required to provide such accommodation outside
the premises of the Institute and nothing extra shall be paid on this account.

13. Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand and bajri etc., collected by him for the execution of
the work direct to the Revenue authority or authorized agent of the State
Government concerned or Central Government.

14. The Percentage Rate for Centering shuttering includes cost of centering the rate of
RCC works include cost of concreting in sloped roof/ chajjas / beams and no
extra rate shall be payable on any account. Single stone slab only should be used in
treads and risers of staircase steps etc. Payment shall be made in respect of items.
No extra rate shall be payable on this account.

15. The Contractor should construct proper mortar bands of lean mix with adequate
depth smaller size over the curved roof for flooding with water proper curing. In case
of Arches, wet gunny bags shall be used for a period of two weeks.

16. Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got approved
in advance before placing order for them. Similarly, samples of all works shall be
prepared in advance and got approved from the Engineer-in-Charge before taking
up the work

17. The contractor shall procure all the materials in advance so that there is sufficient
time for testing and approving the material and clearance of the same before use in
work.

18. The Percentage rate for skirting, dados includes cost of chasing of Brick walls to the
required thickness wherever required in order to accommodate required thickness
of base cement mortar and nothing extra is payable.

19. The Percentage rate for the different flooring items under flooring sub head, includes
the cost of extra cement mortar required to be laid for making the finished floor level
at par with the kota stone flooring at all floors and at all levels, and nothing extra
shall be payable on any account.
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20. No payment shall be made for preparing the existing surface like flooring, masonry
etc. for hacking, cleaning to receive new work.

21. No payment shall be made for extra for scaffolding required for external works at all
levels.

22. Applicable for Works costing more than Rs 50 Lakh
23. Reports to be submitted by Contractor

(i) The contractor shall submit monthly progress report of the work in a
computerized form. The progress report shall contain the following, apart from
whatever else may be required as specified: i) Project information, giving the
broad features of the contract.

(ii) Introduction, giving a brief scope of the work under the contract, and the broad
structural or other details.

(iii) Construction schedule of the various components of the work through a bar
chart for the next 2 quarters (or as may be specified), showing the milestones,
targeted tasks and up to date progress.

(iv) Progress chart of the various components of that are planned and achieved, for
the month as well as cumulative up to the month, with reasons for deviations,
if any, in a tabular format.

(v) Plant and machinery statement, indicating those deployed in the work, and their
working along with their designations.

(vij Manpower statement, indicating individually the names of all the staff deployed
in the work, along with their designations.

(vi Financial statement, indicating the broad details of all the running account
payments received up to date, such as gross value of work done, advances
taken, recoveries effected, amounts withheld, net payments, details of cheque
payments received, etc.

(viii) A statement showing the extra and substituted items submitted by the
contractor, and the payment received against them, items pending for
sanction/decision by the Department, broad details of the bank guarantees,
indicating clearly their validity periods, broad details of the insurance policies
taken by the con- tractor, if any, the advances received and adjusted from the
department, etc.

(ix) Progress photographs, in colour, of the various items/components of the work
done up to date, to indicate visually the actual progress of the work.

(x) Quality assurance and quality control tests conducted during the month, with
the results thereof.
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24. PROGRESS REPORT

The progress report submitted by the contractor has to be checked and certified
by the Junior Engineer or Assistant Engineer, and has to be reviewed by the
Executive Engineer and the Superintending Engineer, over their dated signatures.
A. Physical.

Name of | Quantity as | Quantity Total up to date | Anticipated
[tem per extended during | quantity balance
Agreement the month executed quantity

B. Financial

Total Work done | Total amount of | Anticipated
Tendered | during the | work done up | amount of
amount month to Date balance work

25. The contractor has to submit the progress report to the Sub division office in
quadruplicate by 10th day of every month as per the above proforma along with
photographs of the work done during that month. The contractor shall be charged
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt
of monthly progress report on due date (i.e on 10th day of every month) to the sub
division office in the manner prescribed above. In case 10th day happens to be a
closed holiday then the progress report will be submitted on the next working day.

26. Wherever scaffolding is necessary, it shall be erected on double supports tied
together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,
bamboos or planks shall rest on or touch the surface which is being painted.

27. The contractor shall take all precautions to avoid all accidents by providing PPE
kits like safety belts, helmets etc. The contractor shall be responsible for any
accident at the site of work and consequences thereof.

28. As a mandatory criteria, the contractor has to take insurance for the safety of all
labour employed in the work in addition to the provisions of Safety code and
directions of the Engineer-in-charge.

29. The outer surface shall be thoroughly brushed free from mortar droppings, all loose
particles and scales shall be scrapped off and holes in plaster as well as patches of
less than 50 cm area shall be filled up with mortar of the same mix. Wherever
required, surface of old white wash shall be thoroughly removed by scrapping.
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30. Where efflorescence is observed the deposits may be brushed clean and washed.
The surface shall then be allowed to dry for at-least 48 hours before white washing
is done.

31. Doors, windows, window glasses, floors, articles of furniture, Electrical/plumbing
fixtures etc. and such other parts of the building not to be white washed/painted,
shall be protected from being splashed upon. Splashings and droppings, if any shall
be removed by the contractor at his own cost and the surfaces cleaned. Damages if
any to furniture or fittings and fixtures shall be recoverable from the contractor.

32. The paint shall be brought to the site of work by the contractor in its original
containers in sealed condition. The material shall be brought in at a time in adequate
quantities to suffice for the whole work or at least a fortnight’s work. The materials
shall be kept in the joint custody of the contractor and the Engineer-in- Charge.

33. The material received to be entered in the paint register. The empty containers shall
not be removed from the site of work till the relevant item of work has been completed
and permission obtained from the Engineer-in-Charge.

34. The prepared surface for painting shall have received the approval of the Engineer
in charge after inspection before painting is commenced.

35. Before pouring into smaller containers for use, the paint shall be stirred thoroughly
in its container, when applying also the paint shall be continuously stirred in the
smaller containers so that its consistency is kept uniform. Dilution ratio of paint
with potable water can be altered taking into consideration the nature of surface
climate and as per recommended dilution given by manufacturer. In all cases, the
manufacturer’s instructions & directions of the Engineer-in-charge shall be followed
meticulously.

36. The lids of paint tins shall be kept tightly closed when not in use as by exposure to
atmosphere the paint may thicken and also be kept safe from dust.

37. Paint shall be applied with a brush on the cleaned and smooth surface. Horizontal
strokes shall be given, First and vertical strokes shall be applied immediately
afterwards. This entire operation will constitute one coat. The surface shall be
finished as uniformly as possible leaving no brush marks.

38. After completion of the work, the work site shall be cleared from all scaffolding
material and construction debris before submission of final bill.

39. The specifications in respect of scaffolding, protective measures and measurements
shall be as described under CPWD specifications to be referred.

40. The contractor has to make arrangement for submission of warranty Certificate for
a period of minimum 5 years for the Painting works executed as per the
Manufacturer Warranty.
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Annexure -1

Modification’s in Clause 12 of GCC for Construction Works

The following modifications are made in the GCC for Construction Works.
Existing Provision Modified Provision

Clause 12 Clause 12

Deviations/Variations Extent and Pricing | Deviations/Variations Extent and Pricing
The Engineer-in-Charge shall have power (i)
to make alteration in, omissions from,
additions to, or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him to
be necessary or advisable during the progress
of the work, and (ii) to omit a part of the No Change
works in case of non-availability of a
portion of the site or for any other reasons
and the contractor shall be bound to carry
out the works in accordance with any
instructions given to him in writing signed
by the Engineer-in-Charge and such
alterations, omissions, additions or
substitutions shall form part of the
contract as if originally provided therein
and any altered, additional or substituted
work which the contractor may be directed
to do in the manner specified above as part
of the works, shall be carried out by the
contractor on the same conditions in all
respects including price on which he
agreed to do the main work except as
hereafter provided.

12.1 The time for completion of the works
shall, in the event of any deviations
resulting in additional cost over the
tendered value sum being ordered, be
extended, if requested by the contractor,
as follows: No Change
() In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered value
plus
(i) 25% of the time calculated in (i) above
or such further additional time as may
be considered reasonable by the
Engineer-in-Charge.
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12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the
contractor may within fifteen days of
receipt of order or occurrence of the item(s)
submit market rate claim rates, supported
by proper analysis which shall include
invoices, vouchers etc. and
Manufacturer's specification for the work
failing which the rate approved later by
the Engineer- in- Charge shall be binding
and the Engineer-in- Charge shall within
prescribed time limit of the receipt of the
claims supported by analysis, after
giving consideration to the analysis of
the rates submitted by the contractor,
determine the rates on the basis of the
market rates and the contractor shall be
paid in accordance with the rates so
determined, failing which it will be
deemed to have been approved.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items which are
not available in the contract), the
contractor may within fifteen days of the
receipt of order or occurrence of the item(s),
submit claim for market rate(s), supported
with  proper analysis of rate and
manufacturer's specification for the work,
invoices, vouchers, etc. (as applicable), failing
which the rate(s) approved later by the
Engineer-in-Charge shall be final and
binding. Where the contractor submits claim
for market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall, within
45 days of the receipt ofthe claims, after giving
consideration to the analysis of rates and
other documents submitted by the
contractor, determine the rates on the
basis of the market rates and the contractor
shall be paid in accordance with the rates so
determined.

The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

In the case of substituted items (items
that are taken up with partial
substitution orin lieu ofitems of work in
the contract), the rate for the agreement
item (to be substituted) and substituted
item shall also be determined in the
manner as mentioned in the following
para.

a) If the market rate for the substituted
item so determined is more than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betheratefortheagreementitem
(to be substituted) so increased to the
extent of the difference between the
market rates of substituted item and
the agreement item (to Dbe
substituted).

b) If the market rate for the substituted
item so determined is less than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betherate fortheagreementitem
(to be substituted) so decreased to the
extent of the difference between the
market rates of substituted item and
the agreement
item (to be substituted).

Deleted
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Deviation, deviated Quantities, Pricing Deviation, deviated quantities, Pricing
In the case of contract items, substituted | In the case of contract items which exceed the
items, contract cum substituted items, | limit laid down in Schedule F, the contractor
which exceed the limits laid down in | may within fifteen days of the receipt of order
schedule F, the contractor may within | or occurrence of the excess, claim revision of
fifteen days of receipt of order or |the rates, supported with proper analysis of
occurrence of the excess, claim revision of | rate and invoices, vouchers, etc. (as applicable),
the rates, supported by proper analysis | for the quantity in excess of the above-
for the work in excess of the above- | mentioned limit. The Engineer-in-Charge shall
mentioned limits, ..........cocooeeniall within 45 days of receipt of the claims, after
and the contractor shall be paid in | giving consideration to the analysis of rates

accordance withtherates sodetermined. | and

other documents submitted by the
The prescribed time limit for finalizing | contractor, determine the rates on the basis
rates for Extra Item(s), Substitute Item(s) | of the market rates and the contractor shall
and Deviated Quantities of contract items | be paid in accordance with the rates so
is within 45 days after submission of | determined.

proposal by the contractor without | Therate(s)so determined by the Engineer-in-
observation ofthe Engineer-in-Charge. Charge shall be final and binding on the
contractor, and shall not be arbitrable.

12.3 The provisions of the preceding | 12.3Inthecaseofcontractitemswhichexceed
paragraph shall also apply tothe decrease in | thelimitlaid down in Schedule F, the Engineer-
the rates of items for the work in excess of | in-Charge shall after giving notice to the
the limits laid down in Schedule F, and | contractor within 30 days of submission of
the Engineer-in-Charge shall after giving | that bill by the contractor which contains
notice to the contractor within one month | such item(s), and after taking into
of occurrence of the excess and after taking | consideration any reply received from the
into consideration any reply received from | contractor within 15 days of the issue of
him within fifteen days of the receipt of | such notice, reduce the

the rate for quantity in excess of the above-
notice, revise the rates for the work in | mentioned limit on the basis of market
question within one month of the expiry | rates, within 30 days ofthe expiry of the said
of the said period of fifteen days having | period of 15 days, and the contractor shall
regard to the market rates. be paid in accordance with the rates so

determined.

The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on
the contractor, and shall not be arbitrable.

12.4 For the purpose of operation of
Schedule "F", the following works shall be
treated as works relating to foundation
unless &otherwise defined inthe contract:

() For Buildings: All works up to 1.2
meters above ground level or up to floor
1 level whichever is lower.

(i) For abutments, piers and well
staining: All works up to 1.2 m above
the bed level.

(i) For retaining walls, wing walls,
compound walls, chimneys, overhead
reservoirs/ tanks and other elevated
structures: All works up to 1.2
meters above the ground level.

Deleted
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(iv) For reservoirs/tanks (other than

overhead reservoirs/tanks): All works

up to 1.2 meters above the ground

level.

For basement: All works up to 1.2 m

above ground level orup tofloor 1 level

whichever is lower.

(vi) For Roads, all items of excavation and
filling including treatment of sub base.

(v)

Deleted

12.5 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while quoting tender, or necessary
for proper execution of the item included
in the Schedule of quantities or in the
schedule of rates mentioned above,
whether or not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.

12.5 The cost of any operation necessarily in
contemplation of tenderer while quoting
tender or necessary or incidental to proper
execution of an item of work included in the
Schedule of Quantities or in the Schedule of
Ratesmentioned in Schedule F, whetherornot
specifically indicated in the description of
the item and the relevant specifications,
shall be deemed to be included in the rates
quoted by the tenderer or the rate given in
the said Schedule of Rates, as the case may be.
Nothing extra shall be admissible for such
operations.
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