

No: IITH/CMD/F.35/NIT-28/2020-21/

Date: 1<sup>st</sup> May 2020  
(work from home)

**CORRIGENDUM-4**

**Name of Work: Construction of Entrance spaces at IIT Hyderabad, Kandi  
(SH : Precast security cabins, main gate, access control  
and precast compound wall)**

- Ref: (1)NIT No. IITH/CMD/NIT/CPPP/2019-20/28  
(2)T.O.Corrigendum-1 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 22-03-2020  
(3)T.O.Corrigendum-2 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 04-04-2020  
(4)T.O.Corrigendum-3 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 12-04-2020**

In view of **COVID-19 Medical Emergency, the Govt. of India extended Lock-Down to Districts classified under Red Zone till 17-05-2020**, the above subject tender issued by this office on 13-03-2020 and Corrigendum-3 issued on 12-04-2020 has been further postponed the following dates mentioned in tender and rescheduled as below:

S.No.	Description	Date & time as per NIT	Date & time as per Corrigendum-3	<b>Re-scheduled date &amp; time</b>
01.	Pre-bid meeting	23-03-2020 @ 15:00 Hrs	04-05-2020 @11:30Hrs	<b>19-05-2020 @11:30Hrs</b>
02.	Last date and time of submission of bids	31-03-2020 @15:00 Hrs	14-05-2020 @15:00 Hrs	<b>28-05-2020 @15:00 Hrs</b>
03.	Time and date of opening of Technical bid	31-03-2020 @15:30 Hrs	14-05-2020 @15:30 Hrs	<b>28-05-2020 @15:30 Hrs</b>



Executive Engineer (C)  
IIT Hyderabad

**Copy to:**

- (1) The Dean(Planning), IIT Hyderabad  
(2) The Superintending Engineer (Civil), IIT Hyderabad.

Sd/-  
Executive Engineer (C)  
IIT Hyderabad