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INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD
NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIV/2025-26/NIT-23

Indian Institute of Technology Hyderabad invites on behalf of President of India online
bids (e-tender) Item rate/perecentagerate-tenders from approved and enlisted Civil
contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and State
P.W.D. (R&B) OR Working Civil Contractors of IIT Hyderabad for the below mentioned
work.

The enlistment of the contractors should be valid on the last date of
submission of bid.

Copy of valid contractor’s registration certificate, PAN card, GST
Registration certificate & GSTIN should accompany the Technical Bid.

The Working Civil Contractors of IIT Hyderabad are eligible, those who are
executed any Civil Works at IIT Hyderabad for the works costing equal to OR
more than the Estimated Cost Put to Tender (ECPT) of this work.

1.1 NIT No.: IITH/CMD/CIV/2025-26 /NIT-23

1.2 | Name of Work: Refurbishment of the Conference
Hall adjacent to the hostel office
at IIT Hyderabad, Kandi Campus,
Sangareddy.

1.3 Estimated Cost Put to Tender Rs. 10,92,099/-
(ECPT):

(given merely as a rough guide)

1.4 Earnest Money Deposit (EMD): Rs. 21,900/-

1.5 Period of Completion: 90 days

1.6 Date of Online Publication of 07/01/2026 @1500hrs
Tender

1.7 Date of Downloading of Tender 07/01/2026 @1530hrs

1.8 Last Date for Submission of Bids 15/01/2026 @1500hrs

1.9 Date and time of Opening of 16/01/2026 @1530hrs
Technical Bids

1.10 | Date and time of Opening of 19/01/2026 @1530hrs
Financial Bids

1.11 | Cost of Bid Document: NIL




Instructions to the Bidders for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are
meant to assist the bidders in registering on the CPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained
at: https:/ /eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by
clicking on the link “Online bidder Enrollment” on the CPP Portal which is
free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class III Certificates with signing key usage) issued by
any Certifying Authority recognized by CCA India (e.g., Sify / nCode /
eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders
to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal
to intimate the bidders through SMS / e- mail in case there is any corrigendum
issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the Helpdesk.



PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully
to understand the documents required to be submitted as part of the bid. Please
note the number of covers in which the bid documents have to be submitted,
the number of documents - including the names and content of each of the
document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100
dpi with black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g., PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” or “Other Important Documents” area available to them to upload such
documents. These documents may be directly submitted from the “My Space”
area while submitting a bid, and need not be uploaded again and again. This
will lead to a reduction in the time required for bid submission process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading
process. If Bidder has uploaded his Documents in My Documents space, this does not
automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

2)

4)

5)

Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e., on or before the bid submission time. Bidder
will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by
one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD
as applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date and time of bid submission or as
specified in the tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the
scanned copy and the data entered during bid submission time. Otherwise, the
uploaded bid will be rejected.

Tenders without valid EMD will be summarily rejected. No exemption of
EMD’s or process fee for MSME/NSIC registered contractors.



6) Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the
price bid has been given as a standard BoQ format with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such
as name of the bidder). No other cells should be changed. Once the details have
been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the
bid will be rejected.

7) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, opening of bids etc. The bidders should follow this time
during bid submission.

8) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128-
bit encryption technology. Data storage encryption of sensitive fields is done.
Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid opener’s public keys.
Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

9) The uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) Upon the successful and timely submission of bids (i.e., after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

11)The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for
any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.



NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIV/2025-26/NIT-23

1. Bidders shall produce definite proof from the appropriate authority, which shall
be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

Criteria of eligibility for submission of tender documents apart from basic eligibility:

Three similar works each of value not less than 40% of estimated cost
(OR)
Two similar works each of value not less than 60% of estimated cost
(OR)
One similar work of value not less than 80% of estimated cost (rounded to
nearest Rs. 10 lac) in last 7 (Seven) years ending last day of the month
previous to the one in which the tenders are invited.

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date
of completion to the last date of submission of tender.

“Similar Work” shall mean execution of “ Providing and furnishing interiors
including all types of false ceiling, partitions, acoustic works, curtain walls,
texture, putty & painting finishing works”

The intending bidders has to submit the Similar work experience certificate
SJurnishing with all details of the format provided at Annexure — B.

The bidder should have had average annual financial turn over (gross) of
Rs. 8.75 Lakh on similar works during the last three Consecutive years ending
March 2025, Balance sheets should be duly audited by Charted Accountant. Year
in which no turnover is shown would also be considered for working out the
average. (Scanned copy of Audited Balance Sheet to be uploaded).

Bidder has to submit tax returns filed for the firm during last three years ending
31st March 2024 (Scanned copy of returns filed to be uploaded).

Should not have incurred any loss (profit after tax should be positive) in more
than two years during the last five consecutive years ending 31st March 2024,
duly audited and certified by the Chartered Accountant.

Should have a Net worth certificate of Rs. 1.10 Lakh (Net worth certificate of
Rs. 1.10 Lakh issued by certified Chartered Accountant with UDIN as per Format
prescribed in Form B-1 of CPWD SOP 2024 at page No.214).

To become eligible, the tenderer shall have to furnish an affidavit as per Form ‘J’ of
the NIT.

Agreement shall be drawn with the successful tenderer on prescribed Form which is
available in the website:
https:/ /drive.google.com/file/d/19 LkFZ1IeQOb 3BznXOQtinslcLISYVdbo/view (with
up-to-date correction slips if any and additional conditions are enclosed as
annexure — I) Tenderer shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.




9.

10.

11.

12.

13.

The time allowed for carrying out the work will be as stated at para 1 from the
date of start as defined in schedule F’ or from the first date of handing over of
the site, whichever is later, in accordance with the phasing, if any, indicated in the
tender documents.

The site for the work is available.

Tender documents consisting of plans, specifications, the schedule of quantities of
the various classes of work to be done and the set of terms & conditions of contract
to be complied with by the contractor whose tender may be accepted and
other necessary documents can be seen for information at the above-
mentioned website.

Applicants are advised to keep visiting the above-mentioned website from time to
time (till the deadline for bid submission) for any updates in respect of the tender
documents, if any. Failure to do so shall not absolve the applicant of his liabilities
to submit the applications complete in all respects including updates thereof, if any.
An incomplete application may be liable for rejection.

The contractor whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period specified
in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of any
scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance
with the prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule F’. including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.

The description of the work is as follows:

Refurbishment of the Conference Hall adjacent to the hostel office at IIT
Hyderabad, Kandi Campus, Sangareddy.

Copies of other drawing and documents pertaining to the works will be open for
inspection by the tenderers at the office of above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means
of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be
deemed to have full knowledge of the site whether he inspects it or not and no
extra charge consequent on any misunderstanding or otherwise shall be allowed.
The tenderer shall be responsible for arranging and maintaining at his own cost
all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a tender by a tenderer
implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to him by



the Government and local conditions and other factors having a bearing on the
execution of the work.

14. Tenders with any condition including that of conditional rebates shall be
rejected forthwith.

15. Cost of Bid document and EMD may also be remitted to Institute’s account
number as per bank particulars given below:
Name of the Account Holder : Indian Institute of Technology Hyderabad
Account Number : 30412797764 (Current Account)
Name of the Bank : State Bank of India
Address of the Bank : IIT Kandi, IIT Hyderabad Campus,
Kandi, Sangareddy, Telangana - 502284
Branch code : 14182
IFSC code : SBIN0O014182
MICR code : 502002528
SHIFT code : SBININBB762

16. The competent authority on behalf of the President of India does not bind
itself to accept the lowest or any other tender and reserves to itself the authority
to reject any or all the tenders received without the assignment of any reason.
All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall
be summarily rejected.

17. Canvassing whether directly or indirectly, in connection with tenderers is
strictly prohibited and the tenders submitted by the contractors who resort to
canvassing will be liable to rejection.

18. The competent authority on behalf of President of India reserves to himself
the right of accepting the whole or any part of the tender and the tenderer shall
be bound to perform the same at the rate quoted.

19. The contractor shall not be permitted to tender for works if his near relative
is posted a Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). Any
breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Institute.

20. No Engineer of gazette rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of one year
after his retirement from Government service, without the previous permission
of the Government of India in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a
person who had not obtained the permission of the Government of India as
aforesaid before submission of the tender or engagement in the contractor’s
service.

21. The tender for the works shall remain open for acceptance for a period of
one hundred and twenty (90) days from the date of opening of tenders/Sixty



days (60) from the date of opening of financial bid in case tenders are invited
on 2/3 envelop system (strike out as the case may be) if any tenderer withdraws
his tender before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of the tender
which are not acceptable to the department, then the Government shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
said earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the retendering process of the work.

22. (A) All taxes, Labour Cess etc., as applicable shall be borne by the

contractor himself. The contractor shall quote his rates considering all such
taxes including GST on works. Any recovery towards GST is notified by the
competent authority, the same shall be effected and no claim what so ever
shall be entertained by IITH. The contractor shall quote his rates accordingly.

(B) 2% as TDS amount of GST amount payable on the bills will be
deducted as per the Govt. of India, Ministry of Finance, Department of
Revenue notification vide No.65/39/2018-DOR, dtd: 14-09-2018.

23. GST registration certificate of the state in which the work is to be taken

up, if already obtained by the bidder.

If the bidder has not obtained GST registration in the state in which
the work is to be taken up or as required by GST authorities, then in such a
case the bidder shall scan and upload following under taking along with
other bid documents.

“If the work awarded to me, I/We shall obtain GST registration
certificate of the state, in which work is to be taken up, within one month
Jfrom the date of receipt of award letter or before release of any payment by
IIT Hyderabad, whichever earlier, failing which I/We shall responsible for
any delay in payments which will be due towards me/us on a/c of the work
executed and/or for any action taken by IIT Hyderabad or GST department
in this regard.”

24. Bidder has to submit Undertaking on their letter head pursuant to the

Section 206AB (as applicable) of the Income Tax Act,1961 in prescribed
format as enclosed at Annexure-A along with each and every bill submitted
for payment.

25. This notice inviting Tender shall form a part of the contract document.

a)

The successful tenderer/contractor, on acceptance of his tender by the
Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:-

The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence
leading thereto.



b) Standard Contract form (General Conditions of Contract) as posted in the
website of the Institute. The bidder is deemed to have gone through and
understood the Standard Contract Form and the General Conditions of Contract.

26. Public Procurement (Preference to Make in India), Order 2017:

IIT Hyderabad shall compare all substantially responsive bids to determine the
lowest valuated bid. This Institute is following and abiding with the Public
Procurement (Preference to Make in India), Order 2017, DIPP, MoCI Order No.
P-45021/2/2017-B.E. II dated 15th June 2017 and its subsequent amendments.
Accordingly, preference will be given to the Make in India products while evaluating
the bids, however, it is the sole responsibility of the bidder(s) to specify the product
quoted by them is of Make in India product along with respective documentary
evidence as stipulated in the aforesaid order in the technical bid itself.

As per the above order and its subsequent amendments “Local Content” means the
amount of value added in India which shall be value of the item procured (excluding
net domestic indirect taxes) minus the value of the imported content in the item
(including all the custom duties) as a proportion of the total value, in percent.
Accordingly, the suppliers will be classified in following categories.

Class I local Supplier — has local content minimum 50%
Class II local Supplier — has local content minimum 20%

Verification of Local Content: The Class I Local Supplier /Class II Local Supplier
at the time of bidding shall be required to indicate the percentage of local content
and provide self- certification as per Annexure-C that the items offered meet the
local content requirement. The details of the location(s) at which the local value
addition is made also needs to be specified.

In case of procurement in excess of Rs.10 crores, the suppliers shall be required to
provide the certificate from the Statutory auditor or cost auditor of the company
giving the percentage of local content.

The bidders can be debarred for a period up to two years as per Rule 151(iii) of
GFR 2017, in case of false declaration.

07/01/2026

Executive Engineer (Civil)
IIT Hyderabad

(Signature of bidder)



FORM ¢J’
AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the notice of the department,
then I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such
information comes to the notice of IIT Hyderabad on any day before date of start of work,
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this
notarized affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Signature of Notary with seal



Checklist of documents to be submitted along with Technical Bid

;l'. Doc Ref Description of the Document E;l:sl;’;id Remarks
1 As per GCC, Applicant | Copy of valid contractor’s
shall submit the | registration  certificate, PAN
documents for Technical | card, GST Registration
scrutiny certificate & GSTIN should
accompany the Technical Bid
2 As per NIT: | CPWD and those of appropriate
Registration of | list of M.E.S., BSNL, Railway and
Contractors State P.W.D. (R&B)
(OR)
Working Civil Contractor at IIT
Hyderabad, who completed the
civil works at IIT Hyderabad for
the works costing equal to or more
than ECPT shall be enclosed with
work completion certificate as
issued by IITH.
3 As per NIT: Eligible | Date of Validity of Enlistment
Contractors
4 Details of Works completed | Not less than 40% of estimated
during last 7 years cost (Three similar works)
(Detailed statements to be
enclosed)
The intending bidders has Not less than 60% of estimated
to submit the Similar work | cost (Two similar works)
experience certificate
furnishing with all details | Not less than 80% of estimated
of the format provided at | cost (One Similar work)
Annexure — B
S As per the NIT (Affidavit) The tenderer shall have to
furnish an affidavit in prescribed
format. (Form J)
6 As per Para No. 1.4 of NIT | Cost of EMD
7 As per Sl. No.23 of NIT Undertaking for GST registration
in the state in which the work is
to be taken up
8 As per Sl. No. 24 of NIT Undertaking pursuant to
Section 206AB (as applicable) of
the Income Tax Act, 1961
(Proforma enclosed as

Annexure-A)




9 As per Sl. No. 26 of NIT o ]
Self-certification for Declaration
of Local Content (Proforma
enclosed as Annexure-C)

10 Eligibility criteria for .
financial eligibility and Average annual financial turn
submission of Annual | °V€T (gross) of Rs. 8.75 Lakh on
Turnover related similar works (Scanned copy of
documents Audited Balance Sheet to be

uploaded)

H Eﬁifi:f’ eli(jg?l‘;ielz‘lti aﬁ); Should not have incurred any
submission of Profit and loss (profit after tax should be
Loss Statements positive) in more than two years

during the last five consecutive
years ending 31st March 2025,
duly audited and certified by
the Chartered Accountant to be
uploaded. (Scanned copy of
returns filed to be uploaded)

12 Eligibility criteria for
financial eligibility and Should have a Net worth

submission of Net Worth
Certificate

certificate of Rs. 1.10 Lakh. (Net

worth certificate of Rs. 1.10
Lakh issued by certified
Chartered Accountant with

UDIN as per Format prescribed
in Form B-1 of CPWD SOP 2024
at page No.214)




SCOPE OF THE WORK

Name of the Work: Refurbishment of the Conference Hall adjacent to the hostel
office at IIT Hyderabad, Kandi Campus, Sangareddy.

The broad scope of work includes Refurbishment of the conference hall adjacent to the hostel
office comprising the below:

i.  Providing and fixing false ceiling fully perforated gypsum plaster board for conference

hall ceiling.

ii. Providing and fixing roller blinds for windows.

iii. Providing and applying white cement-based putty, primer and emulsion paint interior
grade for ceiling.

iv.  Providing and fixing of Aluminium partition in conference hall.

v.  Design, supply and installation of acoustic wall panelling using acoustic material for
conference hall.

vi. All other miscellaneous works for Refurbishment of the conference hall as required to

complete the work as per the directions of Engineer-in-Charge.



Annexure - A

On Contractor/ Agency’s Letter Head

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961

To,

The Registrar

IIT Hyderabad

Kandi, Sangareddy- 502284.

Dear Sir/Madam,

Subject: Declaration confirming filing of Income Tax Return for immediate two preceding

years.
I, Ms./Mrs./Mr. in capacity of Authorized Signatory of
having PAN and__ registered office at
do hereby declare that has filed

Income Tax Returns for immediately last 2 preceding Financial Years as mentioned
below per due dates under Section 139 (1) of the Income Tax Act, 1961 (‘the Act’) and
details of which are as given under:

Financial Year for which Income | Acknowledgement no.
Tax Return was due as per of ITR filed under Date of Filing
Section 139(1) Section 139(1)
2024-25
(if applicable on date of this
declaration)
2023-24
2022-23
Further, I confirm that has lined the above PAN with Aadhaar

number as on this date.

I also undertake that hereby indemnify Indian Institute of
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.)
that may arise due to incorrect reporting of above information.

For

Signature:
Name of person:
Designation:
Place:

Date:




SCHEDULE 'A’

Schedule of quantities (Enclosed): As enclosed at Page No

SCHEDULE 'B'

PROFORMA OF SCHEDULES

Schedule of materials to be issued to the contractor

g Descrintion of Rates in figure & words at which Place of
N ' 1P Quantity | the material will be charged to the issue
o. item
Contractor
.................................... 1 § PO
SCHEDULE 'C'
Tools and plants to be hired to the contractor
Sl Description Hire Charges per day Place of
No. issue
.................................... 11 1 PN

SCHEDULE 'D'

Extra schedule for specific requirements/documents for the work, if any.

SCHEDULE 'E'

- NIL ---

Reference to General Condition of Contract.: Posted in the website of the Institute.

Name of the work

Estimated cost of work

Earnest money

Performance Guarantee

Security Deposit

Refurbishment of the Conference Hall
adjacent to the hostel office at IIT

Hyderabad,
Sangareddy.

Rs. 10,92,099/-

Rs. 21,900/-

Campus,

5.00% of the accepted tendered value

2.50% of the tendered value




SCHEDULE ‘F’

GENERAL RULES AND DIRECTIONS:

Officer inviting tender:

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses12.2
& 12.3

Definitions:
2(v) Engineer -in- Charge

2(viii) Accepting Authority

2(x) Percentage on cost materials and
Labour to cover all overheads and profit

2(xi) Standard Schedule of Rate

Standard Contract Form

Clause 1

i) Time allowed for submission of
Performance Guarantee, Programme
Chart (Time and Progress) and

applicable licenses, registration with
EPFO, ESIC and BOCW Welfare Board
or proof of applying thereof from the
date of issue of letter of acceptance, in
days

ii)Maximum allowable extension beyond the
period provided in(i) above

Clause 1A
Whether Clause 1A is applicable

Clause 2
Authority for fixing Compensation under
Clause 2

Executive Engineer (Civil), ITH

See below

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad.

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad.

15% (Fifteen) per cent.

CPWD, Delhi Schedule of Rates
(DSR) 2023 Civil / Electrical (2025),
with up-to-date correction slips.

IITH General Conditions of Contract

15 (Fifteen) Days

7(Seven) days

Yes

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad



Clause 3(VII): If the contractor had secured the contract with Government as a result
of wrong tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement-will be made ineligible.

Clause 5:
Number of days from the date of issue of letter of : 7 Days or date of issue of
acceptance for reckoning date of start LOC whichever is later
Milestones : Not Applicable
Table of Milestones if Applicable (Not Applicable)
Sl. Description of Time Allowed Amount to be withheld in case of
No. Milestone (From Date of non-achievement of Milestone
Start)
One fourth of time
1 25% agreement value allowed for
completion.
One half of time | In the event of non-achieving the
2 50 % agreement value allowed for necessary progress as assessed
completion. from the running payments,
Three fourth of 2.50% of tendered value of work
3 75% agreement value time allowed for | will be withheld for failure of
completion. each milestone.
Full period of time
4 100% agreement value allowed for
completion.
Time allowed for execution of work : 90 Days

Authority to give fair and reasonable
Extension of time for completion of :  Executive Engineer (Civil), ITH
work (Web based hindrance register)

Rescheduling of mile stones " Executive Engineer (Civil), IITH
Clause 6:- Measurement Book : (i) For works having estimated cost
Clause applicable, 6 more than Rs 15 Lakh — Clause 6

(i) For works having estimated cost
Rs. 15 Lakh or less — Contractor’s
option of Clause 6 or to be
exercised at the time of Tender
Submission

Clause 7:

Gross work to be done together with

net payment /adjustment of advances : Rs. 5 Lakhs/-
for material collected, if any, since the

last such payment for being eligible to

interim payment



Clause 7A:
Whether Clause 7A is applicable

Clause 10A:

List of testing equipment to be
provided by the contractor at site lab

Clause 10B (ii)- Mobilization
advance:
Whether Clause 10 B (ii) shall be
applicable

Clause 10C:
Component of labour expressed as
percent of value of work

Clause 10CA

Yes.

No running account bill shall be paid for
the work till the applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board, whatever
applicable are submitted by the
contractor to the Engineer-in-charge.

As given in additional specifications

Applicable

25%

: Not Applicable

Sl Material covered | Nearest Materials (other than
No. | under this clause | cement,

Base Price of all

reinforcement bars | Materials covered
and the structural steel) for | under clause 10
which All India Wholesale Price | CA* (INR)
Index to be followed

Reinforcement (63,000/-)/MT
steel(TMT)
Cement (6,800/-) /MT
Structural steel (69,000/-/MT
Clause 10CC Not Applicable
Clause 11:
Specification to be followed for execution : CIVIL WORKS
of work

CPWD DSR Items:

CPWD Specifications 2019 Vol. I &
II, with up-to-date correction slips,

For MORTH Items
MORTH Specifications 2013, with
up-to-date correction slips.




Clause 12:

12.2 & 12.3: Deviation limit beyond
which Clause 12.2 &12.3 shall apply for
building work

12.5 : Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply for
foundation work

Clause 14:
Whether Clause 14 is applicable

Clause 16
Competent Authority for deciding
reduced rates.

Clause 18:

List of mandatory machinery, tools &
plants to be deployed by the contractor
at site

Clause 25:
(i) Settlement of disputes by Conciliation
and Arbitration:

e Conciliator

e Authority to appoint arbitrator
e Place of Arbitration

Venue of Arbitration

Type of Arbitration Tribunal

For ELECTRICAL WORKS

i) CPWD DSR Items:

CPWD General Specifications
Part I Internal 2023

Part II External 2023

Part III Lifts & Escalators 2003
Part IV Substations 2013

Part V Wet Riser

Sprinkler System 2020

Part VI Fire Detection and Alarm
System 2018

Part VII DG Sets 2013

Part VIII: Gas based fire
extinguisher systems 2013

all with up-to-date Corrections
Slips.

For all Market Rate Items:
Particular Specifications

100% (as per CPWD circular No.
DG/SOP/ 16 Dt: 15.02.2021)

100% (One hundred per cent)

Yes.

Superintending Engineer, ur
Hyderabad up to 5% of tendered
amount, beyond which, Director,
IITH.

As required for the work.

Dean (Planning)

Director, IIT Hyderabad
Hyderabad

IIT Hyderabad

Sole Arbitrator

Note: Provisions of Arbitration and Conciliation Act 1996 with latest amendments in

force shall be applicable.



Clause 32:

Requirement of Technical Representative(s) and Recovery Rate

Rate at which
L recovery shall be
QMllr‘lil“mut? Minimu made from the
SL. ua 1;:3 ion Designation m contractor in the )
No Technical Discipline (Technical Experie | Number | €Vent ?f not fulfilling
. Representative) nce provision of Clause
Representati (years) 36(i) (INR) / Month /
ve Each
Figures Words
Rupees
1 Engineering Civil/ Sr. Technicgl 10 NIL 50,000//- Fifty
Graduate Eleetrical | Representative ’ Thousand
Only
Technical Rupees
Diploma . Representajtive Thirty
2 Engineer Civil (Construction 5 1 30,000/- Thousand
Manager) Only
Technical Rubpees
. Electrical/ ; b
Diploma . Representative Thirty
3 Engineer Mechanic | (construction 5 NIL 30,000/ - Thousand
al Manager) Only

Note: Assistant Engineers retired from government services that are holding diploma will
be treated at par with graduate engineers.

Clause 38

(i): Schedule/statement for determining

theoretical quantity

of

cement &

bitumen on the basis of Delhi Schedule of

Rates

(ii): Variations permissible on

theoretical quantities:

()

(b)

(©

Cement

Bitumen All Works

Steel Reinforcement and structural

steel sections for each diameter,

section and category

(d)

All other materials

: DSR - 2023 for Civil and
2025 for Electrical published by CPWD

2% plus/minus

2.5% plus only & nil on minus

side.

2% plus/minus

Nil




RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which
recovery shall be made from the

Contractor
SL. Description of Item
No. Excess beyond
sy Less use beyond
permissible . . .
e as permissible variation
variation
[0)
1. | Cement Nil 6,800+10% per MT
0,
2. | Steel Reinforcement Nil 63,000+10% per MT
0,
3. | Structural Steel Sections Nil 69,000+10% per MT




Special Conditions of Contract

SPECIAL CONDITIONS:

1. Before tendering, the contractor shall inspect the site of work and shall fully
acquaint himself about the conditions prevailing at site, availability of materials,
avail- ability of land and suitable location for construction of godowns, stores and
camp, transport facilities, the extent of lead and lifts involved in the work (over
the entire duration of contract) including local conditions, as required for
satisfactory execution of the work and nothing extra whatsoever shall be paid on
this account.

2. The contractor shall at his own expense and risk arrange land for accommodation
of labour, setting up of office, the storage of materials, erection of temporary work-
shops, and construction of approach roads to the site of the work including land
required for carrying out of all jobs connected with the completion of the work. In
any case. IIT Hyderabad (Institute) shall not permit setting up of labour camps
within its premises. If during construction it becomes necessary to remove or shift
the stored materials shed workshop, access roads, etc. to facilitate execution of
any other work by any other agency, the contractor shall do as directed by the
Engineer-in-charge and no claim whatsoever, shall be entertained on this
account.

3. It shall be deemed that the contractor shall have satisfied himself as to the nature
and location of the work, transport facilities, availability of land for setting up
of camp etc. The department will bear no responsibility for lack of such knowledge
and the consequences thereof.

4. The contractor shall have to make approaches to the site, if so required and
keep them in good condition for transportation of labour and materials as well
as inspection of works by the Engineer-in-charge. Nothing extra shall be paid
on this account.

5. The contractor shall be responsible for the true and proper setting out of the work
in coordination with the Engineer-in-charge or his authorized representatives and
for the correctness of the positions, levels, dimensions and alignments of all parts
of the structure and for the provisions of all necessary instruments appliances
and labour in connection therewith. If at any time, during the progress of work,
any error appears or arises in the position, levels, dimensions or alignment of any
part of the work, the contractor on being asked to do so by the Engineer-in-
charge, shall rectify such error to the entire satisfaction of Engineer-in-charge.
The checking by the Engineer-in-charge or his authorized representative shall not
relieve the contractor of his responsibility for the correctness of any setting out of
any line or level. The contractor shall carefully protect and preserve all bench
marks pegs and pillars provided for the setting out of works.

6. All setting out activities concerning establishment of benchmarks, theodolite
stations centre line pillars etc. including all materials, tools, plants, equipment,
theodolite and all other instruments, labour etc. required for performing all
the functions necessary and ancillary thereto at the commencement of the work,
duringthe progress of the work and till the completion of the work shall be carried
out by the contractor and nothing extra shall be paid on this account.



10.

11.

The contractor shall at his own cost submit samples of all materials sufficiently
in advance and obtain approval of the Engineer-in-charge. Subsequently, the
materials to be used in the actual execution of the work shall strictly conform to
the quality of samples approved by the Engineer- in-charge and nothing extra
shall be paid on this account. The acceptance of any sample or material on
inspection shall not be a bar to its subsequent rejection, if found defective.

. The contractor shall at his cost, make all arrangements and shall provide

necessary facilities as the Engineer-in-charge may require for collecting,
preparing, packing forwarding and transportation of the required number of
samples for tests for analysis at such time and to such places as directed by the
Engineer-in-charge, and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The cost of
tests shall be borne by the contractor/Institute in the manner indicated below
(except for water):

a) By the contractor, if the results show that the material does not conform to
relevant specifications and BIS codes or any other relevant code for which
conformity test is carried out.

b) By the Institute, if the results show that the material conforms to relevant
specifications and BIS codes or any other relevant code for which conformity test
is carried out.

The necessary tests shall be conducted in the laboratory approved by the
Engineer- in-charge. The samples for carrying out all or any of the tests shall
be collected by the Engineer-in-charge or on his behalf by any other officer of
the Institute. The contractor or his authorized representative shall associate
himself in collection, preparation, packing and forwarding of such samples for the
prescribed tests and analysis. In case he or his authorized representative is
not present or does not associate him, the results of such tests and
consequences thereon shall be binding on the contractor.

Materials used on work without prior inspection and testing (where testing is
necessary) and without approval of Engineer-in-charge are liable to be considered
unauthorized, defective and not acceptable. The Engineer-in-charge shall have
full powers to require removal of any or all of the materials brought to site by
contractor which are not in accordance with the contract, Specifications or do not
conform in character or quality to the samples approved by the Engineer-in-
charge. In case of default on the part of the contractor in removing rejected
materials, the Engineer-in- charge shall be at liberty to have them removed at the
risk and cost of the contractor.

The contractor shall make his own arrangement for the water required for
execution of work and get the water tested at his own cost with regard to its
suitability for use in the works and get written approval from the Engineer-in-
charge before he proceeds with the use of same for execution of work. Nothing
extra shall be paid to the contractor on this account.



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

The work shall be carried out in such a manner so as not to interfere/or effect
or disturb other works being executed by other agencies, if any.

Any damages done by the contractor to any existing work or work being executed
by other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the
requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid
on this account.

For completing the work in time, the contractor might be required to work in two
or more shifts and no claims whatsoever shall be entertained on this account,
notwithstanding the Fact that the contractor will have to pay to the labourers
and other staff engaged directly or indirectly on the work according to the
provisions of the labour regulations and the agreement entered upon and/or
extra amount for any other reasons,

The contractor will have to make his own ’arrangement for obtaining electric
connection from the state electricity board and make necessary payments directly
to the department concerned and/or install generators at the site of work, if
required and nothing extra whatsoever will be payable on this account.

The drawings for the work attached in the document relating to this contract and
all other drawings that will be issued by the Engineer-in-charge during the
execution of work shall at all times be properly correlated before executing any
work and no claim whatsoever shall be entertained on this account.

The contractor shall maintain in good condition all work executed till the
completion of the entire work entrusted to the contractor under this contract and
nothing extra shall be paid on this account.

No payment will be made to the contractor for damage caused by rain, floods and
other natural calamities whatsoever during the execution of the works and any
dam- age to the work on this account shall have to be made good by the contractor
at his own cost and nothing whatsoever’ shall be paid on this account.

The item rates or percentage rates for all items of work, unless clearly specified
otherwise, shall include the cost of all labour materials, de-watering and other
inputs involved in the execution of the items.

Unless otherwise provided in the schedule of quantities or CPWD Specifications
the percentage rates tendered by the contractor shall be all-inclusive and shall
applyto all heights, depths, leads and lifts.

No claim whatsoever for idle labour, additional establishments, costs of hire
and labour charges for tools and plants etc. would be entertained under any
circumstances.

For the safety of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this agreement, the contractors shall, in
addition to the provisions of Safety code and directions of the Engineer-in-charge



24.

25.

26.

27.

make all arrangements to provide facility as per the provisions of Indian Standard
Specifications (Codes) listed below and nothing extra shall be paid on this
account.

(a) IS 3696 Part I Safety Code for scaffolds and ladders
(b) IS 3696 Part II Safety Code for scaffolds and ladders Part Il ladders
(c) IS 764 Safety Code for excavation work

(d) IS 4081 Safety Code for Blasting and Drilling operations,

(e) IS4138 Safety Code for working in compressed air.
(f) IS 7293 Safety Code for working with construction machinery
(g) IS 7969 Safety Code for storage and handling of building materials

(h) IS 5216:1982 code of safety procedures and practices in electrical works

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards and by providing red flags, red lights and barriers.
The con- tractor shall be responsible for any accident at the site of work and
consequences thereof.

In case of Specifications the following hierarchy will be followed:

(1) Nomenclature of the item.

(2) Additional Specifications, particular Specifications, special / additional
conditions if any as defined in the contract documents.

(3) Drawings

(4) CPWD Specifications,

(5) BIS Specifications (Latest version) if CPWD Specifications not available.

(6) Manufacturers Specifications if BIS Specifications not available.

(7) Sound Engineering Practices Standard Textbooks.

(8) If none of the above is available decision of Engineer-in-Charge will be final.

All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry
or other source approved by the Engineer in charge before they are actually
procured and used in the work. The percentage rate for the items mentioned in
the schedule of quantities includes all charges and nothing-extra payable on any
account.

Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross
value (which includes the cost of stipulated materials) of the work done and
Government shall not entertain any claim whatsoever in this respect in this
contract.



28.

29.

30.

The ESI and EPF Contribution on the part of the employer in respect of the
contract shall be paid by the contractor. This contribution on the part of the
employer paid by the contractor shall be reimbursed by the Engineer-in- Charge
to the contractor on actual basis. The applicable and eligible amount of EPF and
ESI shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order.

No Running Account Bill shall be paid for the work till the applicable labour
license, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-charge.

The contractor shall obtain a valid licence under the contract labour (R A) Act,
1970 and the contract labour (Regulation and Abolition) Central Rules, 1971
before the commencement of the work, and continue to have a valid licence until
the completion of the work. The contractor shall also comply with provision of the
Inter-state Migrant Women (Regulation of Employment and conditions of service)
Act 1979.



ANNEXURE - B

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client........

Details of works executed by Shri/ M/s. cccccciuiiiiiiiniiiicicnieiececececnieiacececacanes

1. Name of work with brief particulars

. Agreement No. and date

. Estimated Cost

. Agreement amount

. Date of commencement of work

. Stipulated date of completion

N O o A WN

. Actual date of completion

8. Details of compensation levied for
delayed completion, if any

(a) Whether case of levy of
compensation for delay has been
decided or not

Yes/No

(b) If decided, amount of
compensation levied for delayed
completion, if any

9. Amount of reduced rate items, if any

10. Performance Report

a) Quality of Work

Outstanding / Very Good / Good /Poor

b) Financial Soundness

Outstanding / Very Good / Good /Poor

c) Technical Proficiency

Outstanding / Very Good / Good /Poor

d) Resourcefulness

Outstanding / Very Good / Good /Poor

e) General behavior

Outstanding / Very Good / Good /Poor

Dated:

Executive Engineer or Equivalent




ANNEXURE - C

Declaration for Local Content

(To be given on Company Letter Head - For tender value below Rs.10 Crores)

(To be given by Statutory Auditor/Cost Auditor/Cost Accountant/CA for tender
value above Rs.10 Crores)

Date:

To,

The Director,

Indian Institute of Technology Hyderabad,
Kandi, Sangareddy 502284.

Sub: Declaration of Local content

Tender Reference No:

Name of Tender / Work:

1. Country of Origin of Goods being offered:

2. We hereby declare that items offered has % local content.

3. Details of location at which local value addition will be made / made: (Complete
address to be mentioned)

“Local Content” means the amount of value added in India which shall, be the total
value of the item being offered minus the value of the imported content in the item
(including all customs duties) as a proportion of the total value, in percent.

“*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the
General Financial Rules for which a bidder or its successors can be debarred for up to
two years as per Rule 151 (iii) of the General Financial Rules along with such other
actions as may be permissible under law.”

Yours Faithfully,

(Signature of the Bidder, with Official Seal)



Additional Conditions of Contract

Additional Conditions:

1. The contractor shall make his own arrangements for obtaining electric
connections if required and make necessary payments directly to the department
concerned.

2. Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary facilities for the same.
The contractor shall leave such necessary holes, openings etc. for laying/burying
in the work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc.
as may be required for other agencies. Conduits for electrical wiring/cables will
be laid in a way that they leave enough space for concreting and do not adversely
affect the structural members. Nothing extra over the agreement rates shall be
paid for the same.

3. Some restrictions may be imposed by the Institutes security staff etc., on the
working and for movement of labour, materials etc. The contractor shall be
bound to follow all such restrictions/instructions and nothing extra shall be
payable on this account.

4. The building work will be carried out in the manner complying in all respects
with the requirements of relevant byelaws of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer-
in-Charge and nothing extra will be paid on this account.

5. The work of water supply, Internal Sanitary Installations and drainage work
etc., shall be carried out as per local Municipal Corporation or such local body
bye- laws and the contractor shall produce necessary completion certificate from
such authorities after completion of the work.

6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and
accessories should conform to byelaws and specifications of the Municipal
Body/Corporation where CPWD specifications are not available. The contractor
should engage licenced plumbers for the work and get the materials
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever
required at his own cost.

7. The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and regulations
and pay all fees and charge, which he may be liable.

8. The contractor shall give a performance test of the entire installation(s) as per
standard Specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

9. Any cement slurry added over base surface (or) for continuation of concreting
for better bond is deemed to have been in built in the items and nothing extra
shall be payable (or) extra cement considered in consumption on this account.



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Applicable for Works Costing more than Rs 25 Lakh

The Contractor shall furnish his proposed methodology and programme of
construction in comprehensive manner of executing and completing the work
within the stipulated period and also for achieving the milestones
simultaneously with in the specified periods in schedule F within 7 days of
award of tender. The programme shall consist of the various components for
each part of the work stipulated to be completed and a bar chart may be
appended in this connection.

The contractor shall take instructions from the Engineer-in-Charge for stacking
of materials in any place. No excavated earth or building material shall be stacked
on areas where other buildings, roads, services compound walls are to be
constructed.

As a policy of the Institute, huts for labour are not permitted at the site of work by
the contractors. The contractors are required to provide such accommodation
outside the premises of the Institute and nothing extra shall be paid on this
account.

Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand and bajri etc., collected by him for the execution
of the work direct to the Revenue authority or authorized agent of the State
Government concerned or Central Government.

The Percentage Rate for Centering shuttering includes cost of centering the rate
of RCC works include cost of concreting in sloped roof/ chajjas / beams and
no extra rate shall be payable on any account. Single stone slab only should be
used in treads and risers of staircase steps etc. Payment shall be made in respect
of items. No extra rate shall be payable on this account.

The Contractor should construct proper mortar bands of lean mix with
adequate depth smaller size over the curved roof for flooding with water proper
curing. In case of Arches, wet gunny bags shall be used for a period of two weeks.

Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got
approved in advance before placing order for them. Similarly, samples of all
works shall be prepared in advance and got approved from the Engineer-in-
Charge before taking up the work

The contractor shall procure all the materials in advance so that there is
sufficient time for testing and approving the material and clearance of the same
before use in work.

The Percentage rate for skirting, dados includes cost of chasing of Brick walls to
the required thickness wherever required in order to accommodate required
thickness of base cement mortar and nothing extra is payable.

The Percentage rate for the different flooring items under flooring sub head,
includes the cost of extra cement mortar required to be laid for making the finished
floor level at par with the kota stone flooring at all floors and at all levels, and



20

21

22

23

nothing extra shall be payable on any account.

. No

payment shall be made for preparing the existing surface like flooring,

masonry etc. for hacking, cleaning to receive new work.

. No payment shall be made for extra for scaffolding required for external works at
all levels.

. Applicable for Works costing more than Rs 50 Lakh

. Reports to be submitted by Contractor

@)

(i)

(i)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

The contractor shall submit monthly progress report of the work in a
computerized form. The progress report shall contain the following, apart
from whatever else may be required as specified: i) Project information, giving
the broad features of the contract.

Introduction, giving a brief scope of the work under the contract, and the
broad structural or other details.

Construction schedule of the various components of the work through a
bar chart for the next 2 quarters (or as may be specified), showing the
milestones, targeted tasks and up to date progress.

Progress chart of the various components of that are planned and achieved,
for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.

Plant and machinery statement, indicating those deployed in the work, and
their working along with their designations.

Manpower statement, indicating individually the names of all the staff
deployed in the work, along with their designations.

Financial statement, indicating the broad details of all the running account
payments received up to date, such as gross value of work done, advances
taken, recoveries effected, amounts withheld, net payments, details of
cheque payments received, etc.

A statement showing the extra and substituted items submitted by the
contractor, and the payment received against them, items pending for
sanction/decision by the Department, broad details of the bank guarantees,
indicating clearly their validity periods, broad details of the insurance policies
taken by the con- tractor, if any, the advances received and adjusted from
the department, etc.

Progress photographs, in colour, of the various items/components of the
work done up to date, to indicate visually the actual progress of the work.

Quality assurance and quality control tests conducted during the month,
with the results thereof.



24. PROGRESS REPORT

The progress report submitted by the contractor has to be checked and
certified by the Junior Engineer or Assistant Engineer, and has to be reviewed
by the Executive Engineer and the Superintending Engineer, over their dated

signatures.
A. Physical.
Name of | Quantity as Quantity Total up to Anticipated
Item per extended date quantity balance
Agreement during executed quantity
the month
B. Financial
Total Work done Total amount Anticipated
Tendered during the of work done amount of
amount month up to Date balance work

25. The contractor has to submit the progress report to the Sub division office in
quadruplicate by 10th day of every month as per the above proforma along with
photographs of the work done during that month. The contractor shall be charged
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt
of monthly progress report on due date (i.e., on 10th day of every month) to the
sub division office in the manner prescribed above. In case 10th day happens to
be a closed holiday then the progress report will be submitted on the next working
day.



Annexure - I

Modifications in Clause 12 of GCC for Construction Works

The following modifications are made in the GCC for Construction Works.

Existing Provision Modified Provision

Clause 12 Clause 12

Deviations/Variations Extent and Pricing | Deviations/Variations Extent and Pricing
The Engineer-in-Charge shall have power (i)
to make alteration in, omissions from,
additions to, or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him to
be necessary or advisable during the progress
of the work, and (ii) to omit a part of the No Change
works in case of non-availability of a
portion of the site or for any other reasons
and the contractor shall be bound to carry
out the works in accordance with any
instructions given to him in writing signed
by the Engineer-in-Charge and such
alterations, omissions, additions or
substitutions shall form part of the
contract as if originally provided therein
and any altered, additional or substituted
work which the contractor may be directed
to do in the manner specified above as part
of the works, shall be carried out by the
contractor on the same conditions in all
respects including price on which he
agreed to do the main work except as
hereafter provided.

12.1 The time for completion of the works
shall, in the event of any deviations
resulting in additional cost over the
tendered value sum being ordered, be
extended, if requested by the contractor,
as follows: No Change
() In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered value
plus
(i) 25% of the time calculated in (i) above
or such further additional time as may
be considered reasonable by the
Engineer-in-Charge.




12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the
contractor may within fifteen days of
receipt of order or occurrence of the item(s)
submit market rate claim rates, supported
by proper analysis which shall include
invoices, vouchers etc. and
Manufacturer's specification for the work
failing which the rate approved later by
the Engineer- in- Charge shall be binding
and the Engineer-in- Charge shall within
prescribed time limit of the receipt of the
claims supported by analysis, after
giving consideration to the analysis of
the rates submitted by the contractor,
determine the rates on the basis of the
market rates and the contractor shall be
paid in accordance with the rates so
determined, failing which it will be
deemed to have been approved.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items which are
not available in the contract), the
contractor may within fifteen days of the
receipt of order or occurrence of the item(s),
submit claim for market rate(s), supported
with  proper analysis of rate and
manufacturer's specification for the work,
invoices, vouchers, etc. (as applicable), failing
which the rate(s) approved later by the
Engineer-in-Charge shall be final and
binding. Where the contractor submits claim
for market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall, within
45 days of the receipt of the claims, after giving
consideration to the analysis of rates and
other documents submitted by the
contractor, determine the rates on the
basis of the market rates and the contractor
shall be paid in accordance with the rates so
determined.

The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

In the case of substituted items (items
that are taken wup with partial
substitution orin lieu of items of work in
the contract), the rate for the agreement
item (to be substituted) and substituted
item shall also be determined in the
manner as mentioned in the following
para.

a) If the market rate for the substituted
item so determined is more than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betheratefortheagreementitem
(to be substituted) so increased to the
extent of the difference between the
market rates of substituted item and
the agreement item (to be
substituted).

b) If the market rate for the substituted
item so determined is less than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betherate for theagreementitem
(to be substituted) so decreased to the
extent of the difference between the
market rates of substituted item and
the agreement
item (to be substituted).

Deleted

Deleted




Deviation, deviated Quantities, Pricing
In the case of contract items, substituted
items, contract cum substituted items,
which exceed the limits laid down in
schedule F, the contractor may within

fifteen days

of receipt of order or

occurrence of the excess, claim revision of
the rates, supported by proper analysis

for

mentioned limits,

the work in excess of the above-

and the contractor shall be paid in
accordance with therates sodetermined.

The prescribed time limit for finalizing
rates for Extra Item(s), Substitute Item(s)
and Deviated Quantities of contract items
is within 45 days after submission of

proposal

by the contractor without

observation ofthe Engineer-in-Charge.

Deviation, deviated quantities, Pricing
Inthe case of contract items which exceed the
limit laid down in Schedule F, the contractor
may within fifteen days of the receipt of order
or occurrence of the excess, claim revision of
the rates, supported with proper analysis of
rate and invoices, vouchers, etc. (as applicable),
for the quantity in excess of the above-
mentioned limit. The Engineer-in-Charge shall
within 45 days of receipt of the claims, after
giving consideration to the analysis of rates
and

other documents submitted by the
contractor, determine the rates on the basis
of the market rates and the contractor shall
be paid in accordance with the rates so
determined.

The rate(s) so determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable.

12.3 The provisions of the preceding
paragraph shall also apply to the decrease in
the rates of items for the work in excess of
the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving
notice to the contractor within one month
of occurrence of the excess and after taking
into consideration any reply received from
him within fifteen days of the receipt of

the

notice, revise the rates for the work in
question within one month of the expiry
of the said period of fifteen days having
regard to the market rates.

12.3Inthecase of contract items which exceed
the limitlaid down in Schedule F, the Engineer-
in-Charge shall after giving notice to the
contractor within 30 days of submission of
that bill by the contractor which contains
such item(s), and after taking into
consideration any reply received from the
contractor within 15 days of the issue of
such notice, reduce the

rate for quantity in excess of the above-
mentioned limit on the basis of market
rates, within 30 days of the expiry of the said
period of 15 days, and the contractor shall
be paid in accordance with the rates so
determined.

'The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on
the contractor, and shall not be arbitrable.

12.4 For the purpose of operation of

Schedule "F", the following works shall be
treated as works relating to foundation
unless &otherwisedefined inthe contract:

For Buildings: All works up to 1.2
meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well
staining: All works up to 1.2 m above
the bed level.

For retaining walls, wing walls,
compound walls, chimneys, overhead
reservoirs/ tanks and other elevated
structures: All works up to 1.2
meters above the ground level.
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(iv) For reservoirs/tanks (other than
overhead reservoirs/tanks): All works
up to 1.2 meters above the ground
level.

(v) For basement: All works up to 1.2 m
above groundlevel oruptofloor 11level
whichever is lower.

(vi) For Roads, all items of excavation and
filling including treatment of sub base.

Deleted

12.5 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while quoting tender, or necessary
for proper execution of the item included
in the Schedule of quantities or in the
schedule of rates mentioned above,
whether or not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.

12.5 The cost of any operation necessarily in
contemplation of tenderer while quoting
tender or necessary or incidental to proper
execution of an item of work included in the
Schedule of Quantities orin the Schedule of
Rates mentioned in Schedule F, whether ornot
specifically indicated in the description of
the item and the relevant specifications,
shall be deemed to be included in the rates
quoted by the tenderer or the rate given in
the said Schedule of Rates, as the case may be.
Nothing extra shall be admissible for such
operations.




LIST OF APPROVED MAKES

Material / Item

Approved Make

Cement OPC/ PPC

Ultratech, ACC, Lafarge, Bharathi, Zuari.

Reinforcement Steel

SAIL, TATA (TISCO), RINL, JINDAL

Ready Mix Concrete

Ultratech, ACC, RDC Concrete

AAC Blocks

Xtralite from Ultratech, Aerocon from HIL,
ECOREX, BILTECH

AAC block joining mortar

Fixoblock xtralite from Ultratech, Smartfix from
Aerocon, MYK Laticrete, Ardex Endura

Adhesive For Wood Work

Ardex Endura, Laticrete, Pidilite,

Air transfer grills

Trox, Ruskin Titus, Systemair India

Aluminium Accessories

Classic/ Argen/ Oxford/ Nulite/ Crown/ EBCO

Aluminium Sections

Hindalco, Jindal, Bhoruka, Indalco

Aluminium System Windows

Kaluco, Technal, Domal, ALCOI, Eternia from
Hindalco, Alumak

Aluminium Systems Glazing/
Curtain wall (Facade system)

Schuco, Reyners, Kawneer, Bhoruka

Aluminium D /W hardware

Alualpha, Lavaal, Giesse, Cotswold, Securistyle,

Aluminium Louvers

Hunter Douglas, Armstrong, Luxalon

Anchor Fastner, Rebar,
Chemcial/ Mechanical fastner,
Core - cutting, Dry stone cladding
clamp, Expandable fastners

Hilti, Fischer

Anti-Termite Pesticides -

DE - Nocil, Bayer, Biflex-TC from FMC, Hilban

(Chloropyriphos) from HIL
Acoustical Ceiling / Wall Anutone, Ecophon - Saint Gobain, USG Boral,
Panelling Armstrong, Knauf Denoline

Acoustic Wall Panel

Armstrong, Ecophon, Anutone

Access panel in False ceiling

Saint Gobain, USG Boral, Knauf Denoline,

Roller Blinds

Vista, Marvel, fablon or equivalent

Adhesive For Wood Work

Ardex Endura, Laticrete, Pidilite,

Aluminium Sections

Hindalco, Jindal, Bhoruka, Indalco, Global

Aluminium System Windows

Kaluco, Technal, Domal, ALCOI, Eternia from
Hindalco, Alumak,

Aluminium Systems Glazing/
Curtain wall (Facade system)

Schuco, Reyners, Bhoruka or approved
equivalent

Backer Road

Supreme, Fosroc

Calcium Silicate Board

Hilux, Aerolite, Pamtech, Promatech,

Cement - White

Birla, JK

Cement Fiber Board

Everest, NCL Industries (Bison Panel), Shera
Board, Visaka Industries (V- Next), Century

Chemical Admixtures & Additives

BASF, Pidilite, Sika, Fosroc, Ecmas, Sunanda
Chemicals, Mapei, Hycrete, Bal-Endura, MC
Bauchemie, MYK Schomburg,




Material / Item

Approved Make

Commercial ply & Board

Greenply, Archidply, Century, Duroply, Uniply,
Kitply, National

Crystalline Integral Waterproofing

Kryton, Penetron, Pidilite, BASF, Fosroc, Sika,

Ceramic Fritting on Glass

Art & Glass, GSC Glass, Ashai

Concrete Cover Blocks

Astra, Ramtec or approved equivalent. For
exposed concrete only pointed type shall be

Vitrified /Ceramic Tiles

Kajaria, RAK, Restile, Somany, Jhonson, Asian

Compact laminated sheet

Greenlam, Marino

Ceiling Wall Panel

Armstrong, Ecophon, Anutone

Colour Coated Galvalume
Standing Seam Roofing

Agrima Roof & Facade systems, Maxroof , Optima
India

Door Closer

Dorma (XLC), Hafele, Yale, Geze

Door Locks, Access Control Lock

Dorma (XLC), Geze, Kich, Hafele, Assa Abloy
(Yale)

Door Hardware (other than Floor
spring, Closer, Locks)

Dorma (XLC), Kich, Hafele, Assa Abloy (Yale),

Door Seal — Wool pile Weather
Strip

Reddiplex, Osaka rubber, Enviro Sealz, Anand

Double Side Tape, Decorative
Tape

3M

Door Hardware (other than Floor
spring, Closer, Locks)

Dorma (XLC), Kich, Hafele, Assa Abloy (Yale),
Dorset,

EPDM Gaskets

Anand, Osaka Rubber, Roop, Bohra, Hanu,
Maharashtra polymer

Epoxy Grout/ Cementitious
Grout for Flooring

Ardexl Endura, MYK Latricrete, Kerakoll, Pidilite

External Paving Tiles (Cement
based)

Pavit, Basant baton, Vyara, Ultra, Eurocon, Super

Expansion Joint System

3R, Kantaflex, sandfield, Deevin, Vexcolt

Expansion Filler board -
Premoulded compressible

Supreme (Capcell HD100), Shalitex -STP

Fabric (Acoustic and fire rated)

Atmosphere, Palette, D'décor Fabric,Response

Fire Doors

Shakti Horman, Pacific, Navier, iCLEAN - [HMS,

Fire Rated Hardware

Dorma, Hafele, Geze, Horman, Assa Abloy (Yale)

Fire Seal, Fire smoke Seal

3M, Hilti, Dorma, Sealz, Lorient, Kelargo, Raven

Fire rated Glass

Vetrotech Saint-Gobain, Pyroguard, Glaverbel,
Schott - Pyran, Pyroswiss

Fire rated Glass fixing gasket,
tape

Karfani, 3M

Floor hardening compound

JBA, Ardex endura, Fosroc, Basf, Sika, Sunanda
chemicals

Flush Door Shutter (Factory
pressed laminated)

Century, Greenply, Duroply, Kitply, Uniply,
Anchor

Fabric (Acoustic and fire rated)

Atmosphere, Palette, D'décor Fabric, Response

Floor Drain

Neer, ACO, GMGR

Glass, Tinted Glass, High
Performance Glass, Reflective

Saint Gobain, Asahi, Pilkington

Glass Processing

FG, Fuso, Asahi,




Material / Item

Approved Make

Glass, Tinted Glass, High
Performance Glass, Reflective
Glass

Saint Gobain, Modiguard (Gujarat Guardian),
Pilkington, Asahi

Glass Processing

FG, Fuso, Asahi, Saint Gobain

Glass Fibre Acoustical Tiles

ECOPHON, Armstrong, Anutone, AMF

Grab Bars and Disabled
Hardware

Cera, Jaquar, Hindware, Dorma

Gypsum plaster

Stain Gobain, Perma board or approved

Grab Bars and Disabled

Cera, Jaquar, Hindware, Dorma

Gypsum ceiling board

Saint Gobain, Knauf, USG Boral

Gypsum plaster

Stain Gobain, Perma board approved equivalent

Glass

Saint Gobain, Modifloat, Pilkington

GI channels

Gypsteel, Anutone, Hillpoint Diamond Frames.

Heavy duty Vitrified Tile 16mm

Somany, Johnson, Nitco

Laminates

Marino, Century, Greenlam, Formica, Sunmica,

Laminated Shuttering Ply

Green Ply, Century Ply, Archidply

Laminated wooden slats

Hillpoint, Anutone, Topakustik Tranquil

Masking Tapes

3M, Sun Control, Wonder Polymer. Essentra

Metal Ceilings

Luxalon, Armstrong, Hunter Douglas, Saint

Metal Doors (Non Fire rated)

Shakti Horman, Naviar, Ahlada, Metaflex, Pacific

Mirrors

Saint Gobain, Modi Guard (Gujarat Guardian),
Asahi, HNG, Pilkington

Non shrink cementious precision
(anchoring) grout

Fosroc, Sika, Ardex Endura, BASF

PAINT - Cement Based

ICI Dulux, Berger Paints, Asian, Nerolac, Nippon

Paint - Acrylic, Synthetic Enamel,
Acrylic emulsion- interior and
exterior

Asian Paints, Akzo Nobel (Dulux), Berger, Nerolac,
Jotun, Nippon

Paint - Texture Paints (Interior,
Exterior)

Asian, Jotun, ICI Dulux, Berger, Nippon

Paint - Oil Bound Distemper &
Dry Distemper

Asian Paints, AkzoNobel (ICI Dulux), Berger,
Nippon

Paint - PU paint, epoxy paint and

Asian, Nippon, ICI, Berger, Jotun, Nippon

Polish for wooden work

MREF, Asian

Polysulphide Sealant

Fosroc, Dow corning, Sika, MC-bauchemie

Polyurethane Concrete Flooring,
Epoxy flooring, Self Levelling
compound

BASF, Fosroc, Ardex Endura, MYK Schomburg,
Sika,

Polyurethane overdeck insulation
foam

BASF, Pidilite, Ecmas, Lloyd Insulations

Polyster Powder coating/ PVDF

Jotun, Akzo nobel (Interpon), Valspar, Asian PPG

Precast concrete tiles,
Interlocking Paving, Brick paver,

Vyara, Basant betons, Super Decorative floorings,
Ultra Tiles, Unistone, Nimco, Raise Stone.

Pre cast Concrete Landscape
elements, gratings, kerb, Drain

Vyara, Basant betons, Super decorative floorings,
KK Manholes & Gratings, Nimco, Raise Stone

Precoated Galvanised Sheets

Tata-Blue scope, Jindal, Everest, Interarch

Plain gypsum plaster board

Gyproc, USG Boral, Knauf Gypsum.




Material / Item

Approved Make

Silicon Gaskets

Sree Gaurav, Roop

Silicone Sealant

Wacker, Dow Corning, GE momentive, MC-
bauchemie, Pidilite

Stainless Steel

SAIL, Jindal

Stainless Steel Bolts, Washers
and Nuts, Pressure plates, screws

Kundan, Puja, Atu, GKW, knettlefoldl

Stainless Steel Friction Stay

Giesse, Securistyle, Cotswold, Hefele

Structural Silicon sealant,
Weather Silicone

Dow Corning, Momentive (GE)

Structure Steel & Hallow Section
Producers only

SAIL, TATA (TISCO), RINL, Jindal steel & Power
(JSPL) or approved equivalent for non-structural

Suspended ceiling system

Armstrong, Saint Gobain, USG Boral, Knauf,

Tensile Fabric Roofing

Ferrari, Saint Gobain, Melher

Water Stops - Hydrophilic
Swellable rubber strip

Sika, BASF, Fosroc, Hydrotile, Penetron
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