
 

 

 
 
 
 
 

NOTICE INVITING TENDER 

(NIT) 

 

 

Name of the work: Construction of RCC UG kitchen waste water 
storage tank of size 12.50 m x 12.50 m -500KL capacity near New 
Dining Hall at IIT Hyderabad, Kandi Campus, Sangareddy. 

 
 
 
 

Executive Engineer (Civil) 
IIT Hyderabad 

 

NIT No. IITH/CMD/CIV/2025-26/NIT-25 

07/01/2026



 

INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD 

NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/2025-26/NIT-25 

Indian Institute of Technology Hyderabad invites on behalf of President of India online 
bids (e-tender) Item rate/percentage rate tenders from approved and enlisted Civil 
contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and State 
P.W.D. (R&B) OR Working Civil Contractors of IIT Hyderabad for the below mentioned 
work. 
 
The enlistment of the contractors should be valid on the last date of 
submission of bid. 
 
Copy of valid contractor’s registration certificate, PAN card, GST 
Registration certificate & GSTIN should accompany the Technical Bid. 
 
The Working Civil Contractors of IIT Hyderabad are eligible, those who are 
executed any Civil Works at IIT Hyderabad for the works costing equal to OR 
more than the Estimated Cost Put to Tender (ECPT) of this work. 
 
 

1.1 NIT No.: IITH/CMD/CIV/2025-26/NIT-25 

1.2 Name of Work: Construction of RCC UG kitchen 
waste water storage tank of size 
12.50 m x 12.50 m -500KL capacity 
near New Dining Hall at IIT 
Hyderabad, Kandi Campus, 
Sangareddy. 

1.3 Estimated Cost Put to Tender 
(ECPT): 

(given merely as a rough guide) 

Rs. 28,07,473/- 

1.4 Earnest Money Deposit (EMD): Rs. 56,200/- 

1.5 Period of Completion: 90 days 

1.6 Date of Online Publication of 
Tender 

07/01/2026 @1500hrs 

1.7 Date of Downloading of Tender 07/01/2026 @1530hrs 

1.8 Last Date for Submission of Bids  15/01/2026 @1500hrs 

1.9 Date and time of Opening of 
Technical Bids  

16/01/2026 @1530hrs 

1.10 Date and time of Opening of 
Financial Bids 

19/01/2026 @1530hrs 

1.11 Cost of Bid Document: NIL 

 

 



 

 

Instructions to the Bidders for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any 
communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g., Sify / nCode / 
eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published 
on the CPP Portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk. 



PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted, 
the number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned 
document. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g., PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This 
will lead to a reduction in the time required for bid submission process. 

Note:   My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e., on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date and time of bid submission or as 
specified in the tender documents. The details of the DD/any other accepted 
instrument, physically sent, should tally with the details available in the 
scanned copy and the data entered during bid submission time. Otherwise, the 
uploaded bid will be rejected. 

5) Tenders without valid EMD will be summarily rejected. No exemption of 
EMD’s or process fee for MSME/NSIC registered contractors. 



6) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BoQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BoQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the 
bid will be rejected. 

 

7) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

8) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128-
bit encryption technology. Data storage encryption of sensitive fields is done. 
Any bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

10) Upon the successful and timely submission of bids (i.e., after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

11) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating 
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 
 

 

 



NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/2025-26/NIT-25 

 
1. Bidders shall produce definite proof from the appropriate authority, which shall 

be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified below:- 

 
Criteria of eligibility for submission of tender documents apart from basic eligibility: 
   
Three similar works each of value not less than 40% of estimated cost  

(OR) 
Two similar works each of value not less than 60% of estimated cost  

(OR) 
One similar work of value not less than 80% of estimated cost (rounded to 
nearest Rs. 10 lac) in last 7 (Seven) years ending last day of the month 
previous to the one in which the tenders are invited. 
 
The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date 
of completion to the last date of submission of tender. 
 
“Similar Work” shall mean Construction of RCC framed Buildings OR 
Masonry Compound walls OR Precast Buildings OR Precast Compound Walls 
OR Structural Steel Buildings or Precast Structures or Pre-engineered/ 
Prefabricated Buildings or  RCC UG Sumps and Overhead Tanks”. 
 
The intending bidders has to submit the Similar work experience certificate 
furnishing with all details of the format provided at Annexure – B. 
 

2. The bidder   should   have had average   annual   financial turn over (gross) of 
Rs. 22.50 Lakh on similar works during the last three Consecutive years ending 
March 2025, Balance sheets should be duly audited by Charted Accountant. Year 
in which no turnover is shown would also be considered for working out the 
average. (Scanned copy of Audited Balance Sheet to be uploaded). 

 
3.  Bidder has to submit tax returns filed for the firm during last three years ending 

31st March 2024 (Scanned copy of returns filed to be uploaded). 
 
4.  Should not have incurred any loss (profit after tax should be positive) in more 

than two years during the last five consecutive years ending 31st March 2024, 
duly audited and certified by the Chartered Accountant. 
 

5. Should have a Net worth certificate of Rs. 2.90 Lakh (Net worth certificate of              
Rs. 2.90 Lakh issued by certified Chartered Accountant with UDIN as per Format 
prescribed in Form B-1 of CPWD SOP 2024 at page No.214). 
 

6. To become eligible, the tenderer shall have to furnish an affidavit as per Form ‘J’ of 
the NIT. 
 

7. Agreement shall be drawn with the successful tenderer on prescribed Form which is 
available in the website: 
https://drive.google.com/file/d/19_LkFZ1IeQb_3BznXQtinslcLISYVdbo/view (with 
up-to-date correction slips if any and additional conditions are enclosed as 



annexure – I) Tenderer shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 
 

8. The time allowed for carrying out the work will be as stated at para 1 from the 
date of start as defined in schedule ‘F’ or from the first date of handing over of 
the site, whichever is later, in accordance with the phasing, if any, indicated in the 
tender documents. 
 

9. The site for the work is available. 
 

10. Tender documents consisting of plans, specifications, the schedule of quantities of 
the various classes of work to be done and the set of terms & conditions of contract 
to be complied with by the contractor whose tender   may   be   accepted   and   
other   necessary   documents   can   be   seen for information at the above-
mentioned website. 
 

11. Applicants are advised to keep visiting the above-mentioned website from time to 
time (till the deadline for bid submission) for any updates in respect of the tender 
documents, if any. Failure to do so shall not absolve the applicant of his liabilities 
to submit the applications complete in all respects including updates thereof, if any. 
An incomplete application may be liable for rejection.  
 

12.  The contractor whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified 
in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of any 
scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the prescribed form. In case the contractor fails to deposit the said performance 
guarantee within the period as indicated in Schedule ‘F’. including the extended 
period if any, the Earnest Money deposited by the contractor shall be forfeited 
automatically without any notice to the contractor. 
 

13. The description of the work is as follows: 
 
Construction of RCC UG kitchen waste water storage tank of size 12.50 m x 12.50 
m -500KL capacity near New Dining Hall at IIT Hyderabad, Kandi Campus, 
Sangareddy. 
 

Copies of other drawing and documents pertaining to the works will be open for 
inspection by the tenderers at the office of above-mentioned officer. 

 
Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of the ground 
and sub-soil (so far as is practicable), the form and nature of the site, the means 
of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be 
deemed to have full knowledge of the site whether he inspects it or not and no 
extra charge consequent on any misunderstanding or otherwise shall be allowed. 
The tenderer shall be responsible for arranging and maintaining at his own cost 
all materials, tools & plants, water, electricity access, facilities for workers and all 
other services required for executing the work unless otherwise specifically 
provided for in the contract documents. Submission of a tender by a tenderer 



implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the 
execution of the work. 
 
14. Tenders with any condition including that of conditional rebates shall be 

rejected forthwith.  
 
15. Cost of Bid document and EMD may also be remitted to Institute’s account 

number as per bank particulars given below:     
Name of the Account Holder     : Indian Institute of Technology Hyderabad 
Account Number                        : 30412797764 (Current Account) 
Name of the Bank                      : State Bank of India 
Address of the Bank                  : IIT Kandi, IIT Hyderabad Campus,  

  Kandi, Sangareddy, Telangana - 502284 
Branch code                              : 14182 
IFSC code                                 : SBIN0014182 
MICR code                                : 502002528 
SHIFT code                               : SBININBB762 

 
16. The competent authority on behalf of the President of India does not bind 

itself to accept the lowest or any other tender and reserves to itself the authority 
to reject any or all the tenders received without the assignment of any reason. 
All tenders in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the tenderer shall 
be summarily rejected. 

 
17. Canvassing whether directly or indirectly, in connection with tenderers is 

strictly prohibited and the tenders submitted by the contractors who resort to 
canvassing will be liable to rejection. 

 
18. The competent authority on behalf of President of India reserves to himself 

the right of accepting the whole or any part of the tender and the tenderer shall 
be bound to perform the same at the rate quoted. 

 
19. The contractor shall not be permitted to tender for works if his near relative 

is posted a Divisional Accountant or as an officer in any capacity between the 
grades of Superintending Engineer and Junior Engineer (both inclusive). Any 
breach of this condition by the contractor would render him liable to be 
removed from the approved list of contractors of this Institute. 

 
20. No Engineer of gazette rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 
Government of India is allowed to work as a contractor for a period of one year 
after his retirement from Government service, without the previous permission 
of the Government of India in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Government of India as 
aforesaid before submission of the tender or engagement in the contractor’s 
service. 



 
21. The tender for the works shall remain open for acceptance for a period of 

one hundred and twenty (90) days from the date of opening of tenders/Sixty 
days (60) from the date of opening of financial bid in case tenders are invited 
on 2/3 envelop system (strike out as the case may be) if any tenderer withdraws 
his tender before the said period or issue of letter of acceptance, whichever is 
earlier, or makes any modifications in the terms and conditions of the tender 
which are not acceptable to the department, then the Government shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 
said earnest money as aforesaid. Further the tenderer shall not be allowed to 
participate in the retendering process of the work. 
 

22. (A) All taxes, Labour Cess etc., as applicable shall be borne by the 
contractor himself. The contractor shall quote his rates considering all such 
taxes including GST on works. Any recovery towards GST is notified by the 
competent authority, the same shall be effected and no claim what so ever 
shall be entertained by IITH. The contractor shall quote his rates accordingly. 

 
(B) 2% as TDS amount of GST amount payable on the bills will be 

deducted as per the Govt. of India, Ministry of Finance, Department of 
Revenue notification vide No.65/39/2018-DOR, dtd: 14-09-2018. 

 
23. GST registration certificate of the state in which the work is to be taken 

up, if already obtained by the bidder. 
 
  If the bidder has not obtained GST registration in the state in which 

the work is to be taken up or as required by GST authorities, then in such a 
case the bidder shall scan and upload following under taking along with 
other bid documents. 

   
  “If the work awarded to me, I/We shall obtain GST registration 

certificate of the state, in which work is to be taken up, within one month 
from the date of receipt of award letter or before release of any payment by 
IIT Hyderabad, whichever earlier, failing which I/We shall responsible for 
any delay in payments which will be due towards me/us on a/c of the work 
executed and/or for any action taken by IIT Hyderabad or GST department 
in this regard.” 

 
24. Bidder has to submit Undertaking on their letter head pursuant to the 

Section 206AB (as applicable) of the Income Tax Act,1961 in prescribed 
format as enclosed at Annexure-A along with each and every bill submitted 
for payment.  
 

25. This notice inviting Tender shall form a part of the contract document. 
The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority shall within 15 days from the stipulated date of start of the 
work, sign the contract consisting of:- 

 
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 



invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 

b) Standard Contract form (General Conditions of Contract) as posted in the 
website of the Institute. The bidder is deemed to have gone through and 
understood the Standard Contract Form and the General Conditions of Contract. 

 
26. Public Procurement (Preference to Make in India), Order 2017: 

 
IIT Hyderabad shall compare all substantially responsive bids to determine the 
lowest valuated bid. This Institute is following and abiding with the Public 
Procurement (Preference to Make in India), Order 2017, DIPP, MoCI Order No. 
P-45021/2/2017-B.E. II dated 15th June 2017 and its subsequent amendments. 
Accordingly, preference will be given to the Make in India products while evaluating 
the bids, however, it is the sole responsibility of the bidder(s) to specify the product 
quoted by them is of Make in India product along with respective documentary 
evidence as stipulated in the aforesaid order in the technical bid itself. 
 
As per the above order and its subsequent amendments “Local Content” means the 
amount of value added in India which shall be value of the item procured (excluding 
net domestic indirect taxes) minus the value of the imported content in the item 
(including all the custom duties) as a proportion of the total value, in percent. 
Accordingly, the suppliers will be classified in following categories. 
 
Class I local Supplier – has local content minimum 50% 
Class II local Supplier – has local content minimum 20% 
 
Verification of Local Content: The Class I Local Supplier /Class II Local Supplier 
at the time of bidding shall be required to indicate the percentage of local content 
and provide self- certification as per Annexure-C that the items offered meet the 
local content requirement. The details of the location(s) at which the local value 
addition is made also needs to be specified. 
 
In case of procurement in excess of Rs.10 crores, the suppliers shall be required to 
provide the certificate from the Statutory auditor or cost auditor of the company 
giving the percentage of local content. 
 
The bidders can be debarred for a period up to two years as per Rule 151(iii) of 
GFR 2017, in case of false declaration. 

 
 
 

Executive Engineer (Civil) 
IIT Hyderabad 

 
(Signature of bidder)  

07/01/2026



 
FORM ‘J’ 

AFFIDAVIT 
 
I/we undertake and confirm that our firm/partnership firm has not been blacklisted by 
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its 
operations. Further that, if such information comes to the notice of the department, 
then I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such 
information comes to the notice of IIT Hyderabad on any day before date of start of work, 
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this 
notarized affidavit to be uploaded at the time of submission of bid)  
 
 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-  
 
 
Signature of Bidder(s) or an authorized Officer of the firm with stamp  
 
 
 
Signature of Notary with seal  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Checklist of documents to be submitted along with Technical Bid 

 

Sl. 
No. 

Doc Ref Description of the Document 
Enclosed 
Yes/No 

Remarks 

1 As per GCC, Applicant 
shall submit the 
documents for Technical 
scrutiny 

Copy of valid contractor’s 
registration certificate, PAN 
card, GST Registration 
certificate & GSTIN should 
accompany the Technical Bid 

  

2 As per NIT: 
Registration of  
Contractors 

CPWD and those of appropriate 
list of M.E.S., BSNL, Railway and 
State P.W.D. (R&B)  
(OR) 
Working Civil Contractor at IIT 
Hyderabad, who completed the 
civil works at IIT Hyderabad for 
the works costing equal to or more 
than ECPT shall be enclosed with 
work completion certificate as 
issued by IITH. 

  

3 As per NIT: Eligible 
Contractors 

Date of Validity of Enlistment    

4 Details of Works completed 
during last 7 years 
(Detailed statements to be 
enclosed) 
The intending bidders has 
to submit the Similar work 
experience certificate 
furnishing with all details 
of the format provided at 
Annexure – B 

Not less than 40% of estimated 
cost (Three similar works) 

  

Not less than 60% of estimated 
cost (Two similar works) 

  

Not less than 80% of estimated 
cost (One Similar work) 

  

5 As per the NIT (Affidavit) The tenderer shall have to 
furnish an affidavit in prescribed 
format. (Form J) 

  

6 As per Para No. 1.4 of NIT Cost of EMD    
7 As per Sl. No.23 of NIT Undertaking for GST registration 

in the state in which the work is 
to be taken up 

  

8 As per Sl. No. 24 of NIT Undertaking pursuant to 
Section 206AB (as applicable) of 
the Income Tax Act, 1961 
(Proforma enclosed as 
Annexure-A) 

  



9 As per Sl. No. 26 of NIT 
Self-certification for Declaration 
of Local Content (Proforma 
enclosed as Annexure-C) 

  

10 Eligibility criteria for 
financial eligibility and 
submission of Annual 
Turnover related 
documents 

Average   annual   financial turn   
over (gross) of Rs. 22.50 Lakh 
on similar works (Scanned copy 
of Audited Balance Sheet to be 
uploaded) 

  

11 Eligibility criteria for 
financial eligibility and 
submission of Profit and 
Loss Statements 

Should not have incurred any 
loss (profit after tax should be 
positive) in more than two years 
during the last five consecutive 
years ending 31st March 2025, 
duly audited and certified by 
the Chartered Accountant to be 
uploaded. (Scanned copy of 
returns filed to be uploaded) 

  

12 Eligibility criteria for 
financial eligibility and 
submission of Net Worth 
Certificate 

Should have a Net worth 
certificate of Rs. 2.90 Lakh. (Net 
worth certificate of Rs. 2.90 
Lakh issued by certified 
Chartered Accountant with 
UDIN as per Format prescribed 
in Form B-1 of CPWD SOP 2024 
at page No.214) 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

SCOPE OF THE WORK 
 

Name of the Work: Construction of RCC UG kitchen waste water storage tank of size 
12.50 m x 12.50 m -500KL capacity near New Dining Hall at IIT Hyderabad, Kandi 
Campus, Sangareddy. 
 
The broad scope of work includes Construction of RCC UG Sewage storage tank comprising 
the below: 
 

i. Earth work in excavation by mechanical means / manual means over areas including 

getting out and disposal of excavated earth lead up to 1 Km and for all lift. 

ii. Providing and laying in position ready mixed or site batched design mix cement 

concrete for plain cement concrete work of M10 grade concrete including pumping of 

concrete to site of laying, curing, carriage for all leads; but excluding the cost of 

centering, shuttering and finishing as per direction of the engineer-in-charge. 

iii. Providing and laying in position ready mixed or site batched design mix cement 

concrete for reinforced cement concrete work of M30 Grade for Raft Foundation, Side 

walls and Top slab but excluding the cost of centering, shuttering, finishing and 

reinforcement as per direction of the engineer-in-charge. 

iv. Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing 

in position and binding all complete up to plinth level with Thermo- Mechanically 

Treated bars of grade Fe-500D or more. 

v. Supplying & fixing 602 x 602 mm CI manhole frame and cover (light weight) 30 Kgs 

for cover slab. 

vi. Filling available excavated earth in trenches, plinth, sides of foundations etc. in 

layers not exceeding 20cm in depth, consolidating each deposited layer by ramming 

and watering, lead up to 1 Km and for all lift. 

vii. 12 mm cement plaster finished with a floating coat of neat cement mix 1:3 (1cement: 

3 fine sand) for inside tank all-around and 20mm Cement plaster of mix 1:3 (1 cement: 

3 fine sand) for Outside tank all-around. 

viii. Providing and fixing Chlorinated polyvinyl Chloride (CPVC) pipes of diameters 100 

mm and 150 mm for suction and delivering of sewage. 

ix. All other miscellaneous works as required to complete the work as per the directions 

of Engineer-in-Charge. 

 



 



Annexure – A 
 

On Contractor/ Agency’s Letter Head 
 

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961 
 
To, 
The Registrar 
IIT Hyderabad 
Kandi, Sangareddy- 502284. 
 
Dear Sir/Madam, 
 
Subject: Declaration confirming filing of Income Tax Return for immediate two preceding 
years. 
 
I, Ms./Mrs./Mr. _____________________in capacity of Authorized Signatory of  
____________ having PAN ________________  and registered office at 
________________________ do hereby declare that ____________________________ has filed 
Income Tax Returns for immediately last 2 preceding Financial Years as mentioned 
below per due dates under Section 139 (1) of the Income Tax Act, 1961 (‘the Act’) and 
details of which are as given under: 
 

Financial Year for which Income 
Tax Return was due as per 

Section 139(1) 

Acknowledgement no.  
of ITR filed under 

Section 139(1) 
Date of Filing 

2024-25  
(if applicable on date of this 
declaration) 

  

2023-24   

2022-23   

 
Further, I confirm that _________________________ has lined the above PAN with Aadhaar 
number as on this date. 
 
I also undertake that ______________________ hereby indemnify Indian Institute of 
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.) 
that may arise due to incorrect reporting of above information.   
 
For ________________________   
 
Signature: ___________________ 
Name of person:  
Designation:  
Place:  
Date:  
 



 PROFORMA OF SCHEDULES 
 

 
SCHEDULE 'A' 

 
Schedule of quantities (Enclosed): As enclosed at Page No …………. to………… 
    

SCHEDULE   'B' 
 
Schedule of materials to be issued to the contractor 
 

Sl.  
No. 

Description of 
item 

Quantity 

 
Rates in figure & words at which 

the material will be charged to the  
Contractor 

 

Place of 
issue 

 

 
……………………………… NIL ……………………………… 

 
 

SCHEDULE   'C' 
 
Tools and plants to be hired to the contractor 
 

Sl.  
No. 

Description    Hire Charges per day 
 

Place of 
issue  
 

 
……………………………… NIL ………………………………… 

 

 

SCHEDULE 'D' 
 
Extra schedule for specific requirements/documents for the work, if any. 
      --- NIL ---  

SCHEDULE 'E' 
 
Reference to General Condition of Contract.: Posted in the website of the Institute. 
 
Name of the work : Construction of RCC UG kitchen waste 

water storage tank of size 12.50 m x 
12.50 m -500KL capacity near New 
Dining Hall at IIT Hyderabad, Kandi 
Campus, Sangareddy. 

Estimated cost of work 
 

:   Rs. 28,07,473/-            

Earnest money    : Rs. 56,200/- 

 
Performance Guarantee 

  
:   

   
5.00% of the accepted tendered value 

 
Security Deposit   

  
: 

   
2.50% of the tendered value 

 

 



SCHEDULE ‘F’ 

 
 
GENERAL RULES AND DIRECTIONS:    

Officer inviting tender:  : Executive Engineer (Civil), IITH       

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses12.2 
& 12.3  

 
: 

 
See below 

 

Definitions: 

  

2(v)      Engineer -in- Charge                                                                                        
   

: Executive Engineer (Civil), Indian 
Institute of Technology, Hyderabad.  

2(viii)   Accepting Authority : Executive Engineer (Civil), Indian 
Institute of Technology, Hyderabad.  

 
2(x)      Percentage on cost materials and 
Labour to cover all overheads and profit 

 
: 

 
15% (Fifteen) per cent. 

 
2(xi)     Standard Schedule of Rate 

 
: 

 
CPWD, Delhi Schedule of Rates 
(DSR) 2023 Civil / Electrical (2025), 
with up-to-date correction slips. 

 
Standard Contract Form    

 
: 

 
IITH General Conditions of Contract 

 

Clause 1 

  

i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and 
applicable licenses, registration with 
EPFO, ESIC and BOCW Welfare Board 
or proof of applying thereof   from the 
date of issue of letter of acceptance, in 
days 

: 15 (Fifteen) Days 

 
ii)Maximum allowable extension beyond the 
period provided in(i) above                                                 
 
Clause 1A 
Whether Clause 1A is applicable 
 

 
: 
 
 
 
: 

 
7(Seven) days 
 
 
 
Yes 

Clause 2 
Authority for fixing Compensation under  
Clause  2 

: Executive Engineer (Civil), Indian 
Institute of Technology, Hyderabad 

 
 



Clause 3(VII): If the contractor had secured the contract with Government as a result 
of wrong tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement-will be made ineligible.  

 

Clause 5: 
 

 
 

Number of days from the date of issue of letter of 
acceptance for reckoning date of start 

 

:   7 Days or date of issue of 
LOC whichever is later 
 
 

Milestones : Not Applicable 

Table of Milestones if Applicable (Not Applicable) 

Sl. 
No. 

Description of 
Milestone 

Time Allowed 
(From Date of 

Start) 

Amount to be withheld in case of 
non-achievement of Milestone 

1 25% agreement value 
One fourth of time 

allowed for 
completion. 

In the event of non-achieving the 
necessary progress as assessed 
from the running payments, 
2.50% of tendered value of work 
will be withheld for failure of 
each milestone. 

2 50 % agreement value 
One half of time 

allowed for 
completion. 

3 75% agreement value 
Three fourth of 
time allowed for 

completion. 

4 100% agreement value 
Full period of time 

allowed for 
completion. 

 
Time allowed for execution of work : 90 Days 

 
Authority to give fair and reasonable 
Extension of time for completion of 
work (Web based hindrance register) 

 
 
: 

 
 
Executive Engineer (Civil), IITH 

 

Rescheduling of mile stones 

 
: 

 

Executive Engineer (Civil), IITH 

Clause 6:-  Measurement Book 
Clause applicable, 6  

: (i) For works having estimated cost 
more than Rs 15 Lakh – Clause 6 

(ii) For works having estimated cost                
Rs. 15 Lakh or less – Contractor’s 
option of Clause 6 or to be 
exercised at the time of Tender 
Submission 

Clause 7:   

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 
last such payment for being eligible to 
interim payment 

 
: 

 
Rs. 5 Lakhs/-  



 
Clause 7A: 
Whether Clause 7A is applicable 

 
: 

 
Yes.  
No running account bill shall be paid for 
the work till the applicable labour 
licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable are submitted by the 
contractor to the Engineer-in-charge. 

Clause 10A:   

List of testing equipment to be 
provided by the contractor at site lab 

: As given in additional specifications 

 
Clause 10B (ii)- Mobilization 
advance: 

  

Whether Clause 10 B (ii) shall be 
applicable 

: Applicable 

 
Clause 10C: 

  

Component of labour expressed as  
percent of value of work  
 
 

: 25% 

   Clause 10CA      : Not Applicable 
 
 

Sl. 
No. 

Material covered 
under this clause 

 

Nearest Materials (other than 
cement, reinforcement bars 
and the structural steel) for 
which All India Wholesale Price 
Index to be followed 
 

Base Price of all 
Materials covered 
under clause 10 
CA* (INR) 

 Reinforcement 
steel(TMT) 

 (63,000/-)/MT 

 Cement  (6,800/-) /MT 

 Structural steel  (69,000/-/MT 

 
     
     Clause 10CC       : Not Applicable 
  

 
 
 

Clause 11:   
Specification to be followed for execution   
of work                                                      

:   CIVIL WORKS 
 

CPWD DSR Items: 
 
CPWD Specifications 2019 Vol. I & 
II, with up-to-date correction slips, 
  

For MORTH Items 
MORTH Specifications 2013, with 
up-to-date correction slips. 
 
 
 



For ELECTRICAL WORKS 
 

i) CPWD DSR Items: 
 

CPWD General Specifications 
Part I Internal 2023 
Part II External 2023 
Part III Lifts & Escalators 2003 
Part IV Substations 2013 
Part V Wet Riser  
Sprinkler System 2020 
Part VI Fire Detection and Alarm 
System 2018 
Part VII DG Sets 2013 
Part VIII: Gas based fire 
extinguisher systems 2013 
all with up-to-date Corrections 
Slips. 
 
For all Market Rate Items:  
Particular Specifications  
 

Clause 12:   
12.2 & 12.3: Deviation limit beyond 
which Clause 12.2 &12.3 shall apply for 
building work 
 

 
: 

 
100% (as per CPWD circular No. 
DG/SOP/16 Dt: 15.02.2021) 

12.5 : Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply for 
foundation work 

 
: 

 
100% (One hundred per cent) 

 
Clause 14: 
Whether Clause 14 is applicable 

 
: 

 
Yes. 

 
Clause 16 
Competent Authority for deciding 
reduced rates.  

 
 
: 

 
 
Superintending Engineer, IIT 
Hyderabad up to 5% of tendered 
amount, beyond which, Director, 
IITH. 

Clause 18: 
List of mandatory machinery, tools & 
plants to be deployed by the contractor 
at site 

 
: 

 
As required for the work. 

 
Clause 25: 
(i) Settlement of disputes by Conciliation 
and Arbitration: 

  

 Conciliator  Dean (Planning) 

 Authority to appoint arbitrator  Director, IIT Hyderabad 
 Place of Arbitration  Hyderabad 
 Venue of Arbitration  IIT Hyderabad 
 Type of Arbitration Tribunal  Sole Arbitrator 

 Note: Provisions of Arbitration and Conciliation Act 1996 with latest amendments in 
force shall be applicable. 

 



Clause 32: 

Requirement of Technical Representative(s) and Recovery Rate 

Sl. 
No
. 

Minimum 
Qualification 

of 
Technical 

Representati
ve 

Discipline 
Designation 
(Technical 

Representative) 

Minimu
m 

Experie
nce 

(years) 

Number 

 
Rate at which 
recovery shall be 
made from the  
contractor in the 
event of not fulfilling 
provision of Clause 
36(i) (INR) / Month / 
Each 

 
Figures Words 

1 
Engineering 
Graduate 

Civil/ 
Electrical 

Sr. Technical 
Representative  8 1 40,000/- 

Rupees 
Forty 

Thousand 
Only 

2 
Diploma 
Engineer 

Civil 

Technical 
Representative 
(Construction 

Manager) 

5 NIL 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

3 
Diploma 
Engineer 

Electrical/ 
Mechanic

al 

Technical 
Representative 
(Construction 

Manager) 

5 NIL 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

Note: Assistant Engineers retired from government services that are holding diploma will 
be treated at par with graduate engineers.                                                                      
 
Clause 38 

 
(i): Schedule/statement for determining 
theoretical quantity of cement &    
bitumen on the basis of Delhi Schedule of 
Rates 

 

  

 

:           DSR – 2023 for Civil and      
2025 for Electrical published by CPWD 

(ii):  Variations permissible on  

        theoretical quantities: 
 

 
 

(a) Cement : 2% plus/minus 
 

(b)       Bitumen All Works  2.5% plus only & nil on minus 
side. 
 

(c)     Steel Reinforcement and structural   
         steel sections for each diameter,  
         section and category    

 

 

: 

 
2% plus/minus 
 

 
(d)     All other materials 

 

 

 
Nil 

 

                                 

 



               
  
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. Description of Item 

Rates in figures and words at which 
recovery shall be made from the 

Contractor 

Excess beyond 
permissible 
variation 

Less use beyond 
permissible variation 

1. Cement Nil 
6,800+10% per MT 

 

2. Steel Reinforcement Nil 
63,000+10% per MT 

 

3. Structural Steel Sections Nil 
69,000+10% per MT 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 



 Special Conditions of Contract 

SPECIAL CONDITIONS: 
 

1. Before tendering, the contractor shall inspect the site of work and shall fully 
acquaint himself about the conditions prevailing at site, availability of materials, 
avail- ability of land and suitable location for construction of godowns, stores and 
camp, transport facilities, the extent of lead and lifts involved in the work (over 
the entire duration of contract) including local conditions, as required for 
satisfactory execution of the work and nothing extra whatsoever shall be paid on 
this account. 

2. The contractor shall at his own expense and risk arrange land for accommodation 
of labour, setting up of office, the storage of materials, erection of temporary work- 
shops, and construction of approach roads to the site of the work including land 
required for carrying out of all jobs connected with the completion of the work. In 
any case. IIT Hyderabad (Institute) shall not permit setting up of labour camps 
within its premises. If during construction it becomes necessary to remove or shift 
the stored materials shed workshop, access roads, etc. to facilitate execution of 
any other work by any other agency, the contractor shall do as directed by the 
Engineer-in-charge and no claim whatsoever, shall be entertained on this 
account. 

3. It shall be deemed that the contractor shall have satisfied himself as to the nature 
and location of the work, transport facilities, availability of land for setting up 
of camp etc. The department will bear no responsibility for lack of such knowledge 
and the consequences thereof. 

4. The contractor shall have to make approaches to the site, if so required and 
keep them in good condition for transportation of labour and materials as well 
as inspection of works by the Engineer-in-charge. Nothing extra shall be paid 
on this account. 

5. The contractor shall be responsible for the true and proper setting out of the work 
in coordination with the Engineer-in-charge or his authorized representatives and 
for the correctness of the positions, levels, dimensions and alignments of all parts 
of the structure and for the provisions of all necessary instruments appliances 
and labour in connection therewith. If at any time, during the progress of work, 
any error appears or arises in the position, levels, dimensions or alignment of any 
part of the work, the contractor on being asked to do so by the Engineer-in-
charge, shall rectify such error to the entire satisfaction of Engineer-in-charge. 
The checking by the Engineer-in-charge or his authorized representative shall not 
relieve the contractor of his responsibility for the correctness of any setting out of 
any line or level. The contractor shall carefully protect and preserve all bench 
marks pegs and pillars provided for the setting out of works. 

6. All setting out activities concerning establishment of benchmarks, theodolite 
stations centre line pillars etc. including all materials, tools, plants, equipment, 
theodolite and all other instruments, labour etc. required for performing all 
the functions necessary and ancillary thereto at the commencement of the work, 
during the progress of the work and till the completion of the work shall be carried 
out by the contractor and nothing extra shall be paid on this account. 



 

7. The contractor shall at his own cost submit samples of all materials sufficiently 
in advance and obtain approval of the Engineer-in-charge. Subsequently, the 
materials to be used in the actual execution of the work shall strictly conform to 
the quality of samples approved by the Engineer- in-charge and nothing extra 
shall be paid on this account. The acceptance of any sample or material on 
inspection shall not be a bar to its subsequent rejection, if found defective. 

8. The contractor shall at his cost, make all arrangements and shall provide 
necessary facilities as the Engineer-in-charge may require for collecting, 
preparing, packing forwarding and transportation of the required number of 
samples for tests for analysis at such time and to such places as directed by the 
Engineer-in-charge, and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications. The cost of 
tests shall be borne by the contractor/Institute in the manner indicated below 
(except for water): 

a) By the contractor, if the results show that the material does not conform to 
relevant specifications and BIS codes or any other relevant code for which 
conformity test is carried out. 

b) By the Institute, if the results show that the material conforms to relevant 
specifications and BIS codes or any other relevant code for which conformity test 
is carried out. 

 

9. The necessary tests shall be conducted in the laboratory approved by the 
Engineer- in-charge. The samples for carrying out all or any of the tests shall 
be collected by the Engineer-in-charge or on his behalf by any other officer of 
the Institute. The contractor or his authorized representative shall associate 
himself in collection, preparation, packing and forwarding of such samples for the 
prescribed tests and analysis. In case he or his authorized representative is 
not present or does not associate him, the results of such tests and 
consequences thereon shall be binding on the contractor. 

 
10. Materials used on work without prior inspection and testing (where testing is 

necessary) and without approval of Engineer-in-charge are liable to be considered 
unauthorized, defective and not acceptable. The Engineer-in-charge shall have 
full powers to require removal of any or all of the materials brought to site by 
contractor which are not in accordance with the contract, Specifications or do not 
conform in character or quality to the samples approved by the Engineer-in-
charge. In case of default on the part of the contractor in removing rejected 
materials, the Engineer-in- charge shall be at liberty to have them removed at the 
risk and cost of the contractor. 

 
11. The contractor shall make his own arrangement for the water required for 

execution of work and get the water tested at his own cost with regard to its 
suitability for use in the works and get written approval from the Engineer-in-
charge before he proceeds with the use of same for execution of work. Nothing 
extra shall be paid to the contractor on this account. 

 
 



12. The work shall be carried out in such a manner so as not to interfere/or effect 
or disturb other works being executed by other agencies, if any. 

 
13. Any damages done by the contractor to any existing work or work being executed 

by other agencies shall be made good by him at his own cost. 
 

14. The work shall be carried out in the manner complying in all respects with the 
requirement of relevant rules and regulations of the local bodies under the 
jurisdiction of which the work is to be executed and nothing extra shall be paid 
on this account. 

 
15. For completing the work in time, the contractor might be required to work in two 

or more shifts and no claims whatsoever shall be entertained on this account, 
notwithstanding the Fact that the contractor will have to pay to the labourers 
and other staff engaged directly or indirectly on the work according to the 
provisions of the labour regulations and the agreement entered upon and/or 
extra amount for any other reasons, 

 

16. The contractor will have to make his own ’arrangement for obtaining electric 
connection from the state electricity board and make necessary payments directly 
to the department concerned and/or install generators at the site of work, if 
required and nothing extra whatsoever will be payable on this account. 

17. The drawings for the work attached in the document relating to this contract and 
all other drawings that will be issued by the Engineer-in-charge during the 
execution of work shall at all times be properly correlated before executing any 
work and no claim whatsoever shall be entertained on this account. 

18. The contractor shall maintain in good condition all work executed till the 
completion of the entire work entrusted to the contractor under this contract and 
nothing extra shall be paid on this account. 

19. No payment will be made to the contractor for damage caused by rain, floods and 
other natural calamities whatsoever during the execution of the works and any 
dam- age to the work on this account shall have to be made good by the contractor 
at his own cost and nothing whatsoever’ shall be paid on this account. 

20. The item rates or percentage rates for all items of work, unless clearly specified 
otherwise, shall include the cost of all labour materials, de-watering and other 
inputs involved in the execution of the items. 

21. Unless otherwise provided in the schedule of quantities or CPWD Specifications 
the percentage rates tendered by the contractor shall be all-inclusive and shall 
apply to all heights, depths, leads and lifts. 

22. No claim whatsoever for idle labour, additional establishments, costs of hire 
and labour charges for tools and plants etc. would be entertained under any 
circumstances. 

23. For the safety of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this agreement, the contractors shall, in 
addition to the provisions of Safety code and directions of the Engineer-in-charge 



make all arrangements to provide facility as per the provisions of Indian Standard 
Specifications (Codes) listed below and nothing extra shall be paid on this 
account.   

(a) IS 3696 Part I Safety Code for scaffolds and ladders 
 

(b) IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders 
 

(c) IS 764 Safety Code for excavation work 
 

(d) IS 4081 Safety Code for Blasting and Drilling operations, 
 

(e) IS4138 Safety Code for working in compressed air. 
 

(f) IS 7293 Safety Code for working with construction machinery 
 

(g) IS 7969 Safety Code for storage and handling of building materials 
 

(h) IS 5216:1982 code of safety procedures and practices in electrical works 
 

24. The contractor shall take all precautions to avoid all accidents by exhibiting 
necessary caution boards and by providing red flags, red lights and barriers. 
The con- tractor shall be responsible for any accident at the site of work and 
consequences thereof. 

 
25. In case of Specifications the following hierarchy will be followed: 

 
(1) Nomenclature of the item. 

 
(2) Additional Specifications, particular Specifications, special / additional 
conditions if any as defined in the contract documents. 

(3) Drawings 
 

(4) CPWD Specifications, 
 

(5) BIS Specifications (Latest version) if CPWD Specifications not available. 
 

(6) Manufacturers Specifications if BIS Specifications not available. 
 

(7) Sound Engineering Practices Standard Textbooks. 
 

(8) If none of the above is available decision of Engineer-in-Charge will be final. 
 

26. All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry 
or other source approved by the Engineer in charge before they are actually 
procured and used in the work. The percentage rate for the items mentioned in 
the schedule of quantities includes all charges and nothing-extra payable on any 
account. 

 
27. Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross 

value (which includes the cost of stipulated materials) of the work done and 
Government shall not entertain any claim whatsoever in this respect in this 
contract. 



   

28. The ESI and EPF Contribution on the part of the employer in respect of the 
contract shall be paid by the contractor. This contribution on the part of the 
employer paid by the contractor shall be reimbursed by the Engineer-in- Charge 
to the contractor on actual basis. The applicable and eligible amount of EPF and 
ESI shall be reimbursed preferably within 7 days but not later than 30 days of 
submission of documentary proof of payment provided same are in order. 

29. No Running Account Bill shall be paid for the work till the applicable labour 
license, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-charge. 

30. The contractor shall obtain a valid licence under the contract labour (R A) Act, 
1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 
before the commencement of the work, and continue to have a valid licence until 
the completion of the work. The contractor shall also comply with provision of the 
Inter-state Migrant Women (Regulation of Employment and conditions of service) 
Act 1979. 

31. The successful bidder has to prepare & submit the Good for Construction 
(GFC) Architectural Drawings after review of the schedule of 
accommodation in line with the conceptual proposals as given in NIT by 
EIC. On approval of GFC Arch. Drawings by EIC, the successful bidder has 
to proceed further for approval of structural designs & drawings with the 
approved consultant as mentioned below. 

32. The successful bidder shall submit “Structural Stability Certificate” in 
prescribed format including soft & hard copies of structural designs & 
drawings in quadruplicate.  All the Structural drawings of the structure 
and the structural stability certificate shall be signed and certified by the 
qualified structural Engineer licenced with Greater Hyderabad Municipal 
Corporation (GHMC) or Hyderabad Metropolitan Development Authority 
(HMDA) or Structural Engineering Faculty of any Government Engineering 
College/University/NIT’s/IIT’s. 

1.  

   

 

 



 

ANNEXURE – B  

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 
 
Name & address of the Client………………………………………………………….. 
 
 
Details of works executed by Shri/ M/s. …………………………………………….  
 

 

 

 

Dated: 

Executive Engineer or Equivalent 

1. Name of work with brief particulars  

2.  Agreement No. and date  

3. Estimated Cost  

4. Agreement amount  

5. Date of commencement of work  

6. Stipulated date of completion  

7. Actual date of completion  

8. Details of compensation levied for 
delayed completion, if any 

 

(a) Whether case of levy of 
compensation for delay has been 
decided or not 

Yes/No 

(b) If decided, amount of 
compensation levied for delayed 
completion, if any 

 

9.  Amount of reduced rate items, if any  

10.   Performance Report  

a) Quality of Work Outstanding / Very Good / Good / Poor 

b) Financial Soundness Outstanding / Very Good / Good /Poor 

c) Technical Proficiency Outstanding / Very Good / Good /Poor 

d) Resourcefulness Outstanding / Very Good / Good / Poor 

e) General behavior Outstanding / Very Good / Good /Poor 



ANNEXURE – C 

 

Declaration for Local Content 

(To be given on Company Letter Head ‐ For tender value below Rs.10 Crores) 

(To be given by Statutory Auditor/Cost Auditor/Cost Accountant/CA for tender 
value above Rs.10 Crores) 

Date:____________ 

 
To, 
The Director, 
Indian Institute of Technology Hyderabad,  
Kandi, Sangareddy 502284. 

 

Sub: Declaration of Local content 

Tender Reference No: _____________________________ 

Name of Tender / Work: ________________________ 

1. Country of Origin of Goods being offered: ________________________ 

2. We hereby declare that items offered has _______% local content. 

3. Details of location at which local value addition will be made / made: (Complete 
address to be mentioned) ________________________________ 

 

 

“Local Content” means the amount of value added in India which shall, be the total 
value of the item being offered minus the value of the imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

“*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the 
General Financial Rules for which a bidder or its successors can be debarred for up to 
two years as per Rule 151 (iii) of the General Financial Rules along with such other 
actions as may be permissible under law.” 

 

Yours Faithfully, 

 

 

(Signature of the Bidder, with Official Seal) 

 



Additional Conditions of Contract 
 

Additional Conditions: 
 

1. The contractor shall make his own arrangements for obtaining electric 
connections if required and make necessary payments directly to the department 
concerned. 

 
2. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary facilities for the same. 
The contractor shall leave such necessary holes, openings etc. for laying/burying 
in the work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. 
as may be required for other agencies. Conduits for electrical wiring/cables will 
be laid in  a way that they leave enough space for concreting and do not adversely 
affect the structural members. Nothing extra over the agreement rates shall be 
paid for the same. 

 
3. Some restrictions may be imposed by the Institutes security staff etc., on the 

working and for movement of labour, materials etc. The contractor shall be 
bound to follow all such restrictions/instructions and nothing extra shall be 
payable on this account. 

 
4. The building work will be carried out in the manner complying in all respects 

with the requirements of relevant byelaws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-
in-Charge and nothing extra will be paid on this account. 

 
5. The work of water supply, Internal Sanitary Installations and drainage work 

etc., shall be carried out as per local Municipal Corporation or such local body 
bye- laws and the contractor shall produce necessary completion certificate from 
such authorities after completion of the work. 

 

6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and 
accessories should conform to byelaws and specifications of the Municipal 
Body/Corporation where CPWD specifications are not available. The contractor 
should engage licenced plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever 
required at his own cost. 

7. The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations 
and pay all fees and charge, which he may be liable. 

8. The contractor shall give a performance test of the entire installation(s) as per 
standard Specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for the test. 

9. Any cement slurry added over base surface (or) for continuation of concreting 
for better bond is deemed to have been in built in the items and nothing extra 
shall be payable (or) extra cement considered in consumption on this account. 



10. Applicable for Works Costing more than Rs 25 Lakh 
 

The Contractor shall furnish his proposed methodology and programme of 
construction in comprehensive manner of executing and completing the work 
within the stipulated period and also for achieving the milestones 
simultaneously with in the specified periods in schedule F within 7 days of 
award of tender. The programme shall consist of the various components for 
each part of the work stipulated to be completed and a bar chart may be 
appended in this connection. 

11. The contractor shall take instructions from the Engineer-in-Charge for stacking 
of materials in any place. No excavated earth or building material shall be stacked 
on areas where other buildings, roads, services compound walls are to be 
constructed. 

12. As a policy of the Institute, huts for labour are not permitted at the site of work by 
the contractors. The contractors are required to provide such accommodation 
outside the premises of the Institute and nothing extra shall be paid on this 
account. 

13. Royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle sand and bajri etc., collected by him for the execution 
of the work direct to the Revenue authority or authorized agent of the State 
Government concerned or Central Government. 

14. The Percentage Rate for Centering shuttering includes cost of centering the rate 
of RCC works include cost of concreting in sloped roof/ chajjas / beams and 
no extra rate shall be payable on any account. Single stone slab only should be 
used in treads and risers of staircase steps etc. Payment shall be made in respect 
of items. No extra rate shall be payable on this account. 

 
15. The Contractor should construct proper mortar bands of lean mix with 

adequate depth smaller size over the curved roof for flooding with water proper 
curing. In case of Arches, wet gunny bags shall be used for a period of two weeks. 

 
16. Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got 

approved in advance before placing order for them. Similarly, samples of all 
works shall be prepared in advance and got approved from the Engineer-in-
Charge before taking up the work 

 
17. The contractor shall procure all the materials in advance so that there is 

sufficient time for testing and approving the material and clearance of the same 
before use in work. 

 
18. The Percentage rate for skirting, dados includes cost of chasing of Brick walls to 

the required thickness wherever required in order to accommodate required 
thickness of base cement mortar and nothing extra is payable. 

 
19. The Percentage rate for the different flooring items under flooring sub head, 

includes the cost of extra cement mortar required to be laid for making the finished 
floor level at par with the kota stone flooring at all floors and at all levels, and 



nothing extra shall be payable on any account. 
 

20. No payment shall be made for preparing the existing surface like flooring, 
masonry etc. for hacking, cleaning to receive new work. 

 
21. No payment shall be made for extra for scaffolding required for external works at 

all levels. 
 

22. Applicable for Works costing more than Rs 50 Lakh 
 

23. Reports to be submitted by Contractor 
 

(i) The contractor shall submit monthly progress report of the work in a 
computerized form. The progress report shall contain the following, apart 
from whatever else may be required as specified: i) Project information, giving 
the broad features of the contract. 

(ii) Introduction, giving a brief scope of the work under the contract, and the 
broad structural or other details. 

(iii) Construction schedule of the various components of the work through a 
bar chart for the next 2 quarters (or as may be specified), showing the 
milestones, targeted tasks and up to date progress. 

(iv) Progress chart of the various components of that are planned and achieved, 
for the month as well as cumulative up to the month, with reasons for 
deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and 
their working along with their designations. 

(vi) Manpower statement, indicating individually the names of all the staff 
deployed in the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account 
payments received up to date, such as gross value of work done, advances 
taken, recoveries effected, amounts withheld, net payments, details of 
cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payment received against them, items pending for 
sanction/decision by the Department, broad details of the bank guarantees, 
indicating clearly their validity periods, broad details of the insurance policies 
taken by the con- tractor, if any, the advances received and adjusted from 
the department, etc. 

(ix) Progress photographs, in colour, of the various items/components of the 
work done up to date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, 
with the results thereof. 

 

 

 



24. PROGRESS REPORT 
 

The progress report submitted by the contractor has to be checked and 
certified by the Junior Engineer or Assistant Engineer, and has to be reviewed 
by the Executive Engineer and the Superintending Engineer, over their dated 
signatures.  
A. Physical. 

 

Name of 
Item 

Quantity as 
per   

Agreement 

Quantity 
extended 
during 

the month 

Total up to 
date quantity                   

executed 

Anticipated   
balance 
quantity 

     

     

 

B. Financial 
 
 

Total    
Tendered 
amount 

Work done 
during the 

month 

Total amount 
of work done 
up to Date 

Anticipated 
amount of  

balance work 

    

    

 
 

25. The contractor has to submit the progress report to the Sub division office in 
quadruplicate by 10th day of every month as per the above proforma along with 
photographs of the work done during that month. The contractor shall be charged 
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt 
of monthly progress report on due date (i.e., on 10th day of every month) to the 
sub division office in the manner prescribed above. In case 10th day happens to 
be a closed holiday then the progress report will be submitted on the next working 
day. 

 

 

 

 

 

 

 

 

 

 

 



 
 

                                 Annexure – I 
 

Modifications in Clause 12 of GCC for Construction Works 
 

The following modifications are made in the GCC for Construction Works. 
Existing Provision Modified Provision 

Clause 12 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) 
to make alteration in, omissions from, 
additions to, or substitutions for the 
original specifications, drawings, designs 
and instructions that may appear to him to 
be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the 
works in case of non-availability of a 
portion of the site or for any other reasons 
and the contractor shall be bound to carry 
out the works in accordance with any 
instructions given to him in writing signed 
by the Engineer-in-Charge and such 
alterations, omissions, additions or 
substitutions shall form part of the 
contract as if originally provided therein 
and any altered, additional or substituted 
work which the contractor may be directed 
to do in the manner specified above as part 
of the works, shall be carried out by the 
contractor on the same conditions in all 
respects including price on which he 
agreed to do the main work except as 
hereafter provided. 

Clause 12 
Deviations/Variations Extent and Pricing 

 
 
 
 
 
 

No Change 

12.1 The time for completion of the works
shall, in the event of any deviations 
resulting in additional cost over the 
tendered value sum being ordered, be 
extended, if requested by the contractor, 
as follows: 
(i) In the proportion which the 

additional cost of the altered, 
additional or substituted work, 
bears to the original tendered value 
plus 

(ii) 25% of the time calculated in (i) above 
or such further additional time as may 
be considered reasonable by the 
Engineer-in-Charge. 

 
 
 
 
 

No Change 



12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are 
completely new, and are in addition to the 
items contained in the contract), the 
contractor may within fifteen days of 
receipt of order or occurrence of the item(s) 
submit market rate claim rates, supported 
by proper analysis which shall include 
invoices, vouchers etc. and 
Manufacturer's specification for the work 
failing which the rate approved later by 
the Engineer- in- Charge shall be binding 
and the Engineer-in- Charge shall within 
prescribed time limit of the receipt of the 
claims supported by analysis, after 
giving consideration to the analysis of 
the rates submitted by the contractor, 
determine the rates on the basis of the 
market rates and the contractor shall be 
paid in accordance with the rates so 
determined, failing which it will be 
deemed to have been approved. 

12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items which are 
not available in the contract), the 
contractor may within fifteen days of the 
receipt of order or occurrence of the item(s), 
submit claim for market rate(s), supported 
with proper analysis of rate and 
manufacturer's specification for the work, 
invoices, vouchers, etc. (as applicable), failing 
which the rate(s) approved later by the 
Engineer-in-Charge shall be final and 
binding. Where the contractor submits claim 
for market rate(s) in the manner prescribed 
above, the Engineer-in-Charge shall, within 
45 days of the receipt of the claims, after giving 
consideration to the analysis of rates and 
other documents submitted by the 
contractor, determine the rates on the 
basis of the market rates and the contractor 
shall be paid in accordance with the rates so 
determined. 
The rate(s) of extra items so determined 
by the Engineer-in-Charge shall be final 
and binding on the contractor, and shall 
not be arbitrable. 

In the case of substituted items (items 
that are taken up with partial 
substitution or in lieu of items of work in 
the contract), the rate for the agreement 
item (to be substituted) and substituted 
item shall also be determined in the 
manner as mentioned in the following 
para. 
a) If the market rate for the substituted 

item so determined is more than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so increased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement item (to be 
substituted). 

b) If the market rate for the substituted 
item so determined is less than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so decreased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement 
item (to be substituted). 

 
 
 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Deleted 



Deviation, deviated Quantities, Pricing 
In the case of contract items, substituted 
items, contract cum substituted items, 
which exceed the limits laid down in 
schedule F, the contractor may within 
fifteen days of receipt of order or 
occurrence of the excess, claim revision of 
the rates, supported by proper analysis 
for the work in excess of the above- 
mentioned limits, ………………….. 
and the contractor shall be paid in 
accordance with the rates so determined. 

Deviation, deviated quantities, Pricing 
In the case of contract items which exceed the 
limit laid down in Schedule F, the contractor 
may within fifteen days of the receipt of order 
or occurrence of the excess, claim revision of 
the rates, supported with proper analysis of 
rate and invoices, vouchers, etc. (as applicable), 
for the quantity in excess of the above- 
mentioned limit. The Engineer-in-Charge shall 
within 45 days of receipt of the claims, after 
giving consideration to the analysis of rates 
and 

 
The prescribed time limit for finalizing 
rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items 
is within 45 days after submission of 
proposal by the contractor without 
observation of the Engineer-in-Charge. 

other documents submitted by the 
contractor, determine the rates on the basis 
of the market rates and the contractor shall 
be paid in accordance with the rates so 
determined. 
The rate(s) so determined by the Engineer-in- 
Charge shall be final and binding on the 
contractor, and shall not be arbitrable. 

12.3 The provisions of the preceding 
paragraph shall also apply to the decrease in 

12.3 In the case of contract items which exceed 
the limit laid down in Schedule F, the Engineer- 

the rates of items for the work in excess of 
the limits laid down in Schedule F, and 
the Engineer-in-Charge shall after giving 
notice to the contractor within one month 
of occurrence of the excess and after taking 
into consideration any reply received from 
him within fifteen days of the receipt of 
the 

in-Charge shall after giving notice to the 
contractor within 30 days of submission of 
that bill by the contractor which contains 
such item(s), and after taking into 
consideration any reply received from the 
contractor within 15 days of the issue of 
such notice, reduce the 
rate for quantity in excess of the  above- 

notice, revise the rates for the work in 
question within one month of the expiry 
of the said period of fifteen days having 
regard to the market rates. 

mentioned limit on the basis of market 
rates, within 30 days of the expiry of the said 
period of 15 days, and the contractor shall 
be paid in accordance with the rates so 
determined. 

 The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on 
the contractor, and shall not be arbitrable. 

  
12.4 For the purpose of operation of 
Schedule "F", the following works shall be 
treated as works relating to foundation 
unless & otherwise defined in the contract: 
(i) For Buildings: All works up to 1.2 

meters above ground level or up to floor 
1 level whichever is lower. 

(ii) For abutments, piers and well 
staining: All works up to 1.2 m above 
the bed level. 

(iii) For retaining walls, wing walls, 
compound walls, chimneys, overhead 
reservoirs/ tanks and other elevated 
structures: All works up to 1.2 
meters above the ground level. 

 
 
 
 
 
 
 

Deleted 



 

(iv) For reservoirs/tanks (other than 
overhead reservoirs/tanks): All works 
up to 1.2 meters above the ground 
level. 

(v) For basement: All works up to 1.2 m 
above ground level or up to floor 1 level 
whichever is lower. 

(vi) For Roads, all items of excavation and 
filling including treatment of sub base. 

 
 
 

Deleted 

12.5   Any   operation   incidental   to or 
necessarily has to be in contemplation of 
tenderer while quoting tender, or necessary 
for proper execution of the item included 
in the Schedule of quantities or in the 
schedule of rates mentioned above, 
whether or not, specifically indicated in the 
description of the item and the relevant 
specifications, shall be deemed to be 
included in the rates quoted by the 
tenderer or the rate given in the said 
schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

12.5 The cost of any operation necessarily in 
contemplation of tenderer while quoting 
tender or necessary or incidental to proper 
execution of an item of work included in the 
Schedule of Quantities or in the Schedule of 
Rates mentioned in Schedule F, whether or not 
specifically indicated in the description of 
the item and the relevant specifications, 
shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in 
the said Schedule of Rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

LIST OF APPROVED MAKES 
 
 

Material / Item Approved Make 
Cement OPC/ PPC Ultratech, ACC, Lafarge, Bharathi, Zuari. 

Reinforcement Steel SAIL, TATA (TISCO), RINL, JINDAL 

Ready Mix Concrete  Ultratech, ACC, RDC Concrete 

AAC Blocks Xtralite from Ultratech, Aerocon from HIL, 
ECOREX, BILTECH 

AAC block joining mortar Fixoblock xtralite from Ultratech, Smartfix from 
Aerocon, MYK Laticrete, Ardex Endura 

Adhesive For Wood Work Ardex Endura, Laticrete, Pidilite, 
Air transfer grills Trox, Ruskin Titus, Systemair India 
Aluminium Accessories Classic/ Argen/ Oxford/ Nulite/ Crown/ EBCO 
Aluminium Sections Hindalco, Jindal, Bhoruka, Indalco 
Aluminium System Windows Kaluco, Technal, Domal, ALCOI, Eternia from 

Hindalco, Alumak, 
Aluminium Systems Glazing/ 
Curtain wall (Façade system) 

Schuco, Reyners, Kawneer, Bhoruka 

Aluminium D/W hardware Alualpha, Lavaal, Giesse, Cotswold, Securistyle, 
Polismar Aluminium Louvers Hunter Douglas, Armstrong, Luxalon 

Anchor Fastner, Rebar, 
Chemcial/ Mechanical fastner, 
Core - cutting, Dry stone cladding 
clamp, Expandable fastners 

Hilti, Fischer 

Anti-Termite Pesticides - 
(Chloropyriphos) 

DE - Nocil, Bayer, Biflex-TC from FMC, Hilban 
from HIL 

Acoustical Ceiling / Wall 
Panelling 

Anutone,  Ecophon - Saint Gobain, USG Boral, 
Armstrong,  Knauf Denoline 

Acoustic Wall Panel Armstrong,  Ecophon,  Anutone 
Access panel in False ceiling Saint Gobain, USG Boral, Knauf Denoline, 

Anutone Adhesive For Wood Work Ardex Endura, Laticrete,  Pidilite,  
Aluminium Sections Hindalco, Jindal, Bhoruka, Indalco,  Global 
Aluminium System Windows Kaluco, Technal, Domal, ALCOI, Eternia from 

Hindalco, Alumak,  
Aluminium Systems Glazing/ 
Curtain wall (Façade system) 

Schuco, Reyners,  Bhoruka or approved 
equivalent 

Backer Road Supreme, Fosroc 
Calcium Silicate Board Hilux, Aerolite, Pamtech, Promatech, 
Cement - White Birla, JK 
Cement Fiber Board Everest, NCL Industries (Bison Panel), Shera 

Board, Visaka Industries (V- Next), Century 
(Zykron), Chemical Admixtures & Additives BASF, Pidilite, Sika, Fosroc, Ecmas, Sunanda 
Chemicals, Mapei, Hycrete, Bal-Endura, MC 
Bauchemie, MYK Schomburg, 

Commercial ply & Board Greenply, Archidply, Century, Duroply, Uniply, 
Kitply, National 

Crystalline Integral Waterproofing Kryton, Penetron, Pidilite, BASF, Fosroc, Sika, 
Xypex 



 

Material / Item Approved Make 
Ceramic Fritting on Glass Art & Glass, GSC Glass, Ashai 
Concrete Cover Blocks Astra, Ramtec or approved equivalent. For 

exposed concrete only pointed type shall be 
approved Vitrified/Ceramic Tiles Kajaria, RAK, Restile, Somany, Jhonson, Asian 

Compact laminated sheet Greenlam, Marino 
Ceiling Wall Panel Armstrong, Ecophon, Anutone 
Colour Coated Galvalume 
Standing Seam Roofing  

Agrima Roof & Façade systems, Maxroof , Optima 
India 

Door Closer Dorma (XLC), Hafele, Yale, Geze 
Door Locks, Access Control Lock Dorma (XLC), Geze, Kich, Hafele, Assa Abloy 

(Yale) 
Door Hardware (other than Floor 
spring, Closer, Locks) 

Dorma (XLC), Kich, Hafele, Assa Abloy (Yale), 

Door Seal – Wool pile Weather 
Strip 

Reddiplex, Osaka rubber, Enviro Sealz, Anand 

Double Side Tape, Decorative 
Tape 

3M 

Door Hardware (other than Floor 
spring, Closer, Locks) 

Dorma (XLC), Kich, Hafele,  Assa Abloy (Yale), 
Dorset,  

EPDM Gaskets Anand, Osaka Rubber, Roop, Bohra, Hanu, 
Maharashtra polymer 

Epoxy Grout/ Cementitious 
Grout for Flooring 

Ardexl Endura, MYK Latricrete, Kerakoll, Pidilite 

External Paving Tiles (Cement 
based) 

Pavit, Basant baton, Vyara, Ultra, Eurocon, Super 

Expansion Joint System 3R, Kantaflex, sandfield, Deevin, Vexcolt 
Expansion Filler board - 
Premoulded compressible 

Supreme (Capcell HD100), Shalitex -STP 

Fabric (Acoustic and fire rated) Atmosphere, Palette, D'décor Fabric,Response 
fabric Fire Doors Shakti Horman, Pacific, Navier, iCLEAN - IHMS, 
Promat, Fire Rated Hardware Dorma, Hafele, Geze, Horman, Assa Abloy (Yale) 

Fire Seal, Fire smoke Seal 3M, Hilti, Dorma, Sealz, Lorient, Kelargo, Raven 
Fire rated Glass Vetrotech Saint-Gobain, Pyroguard, Glaverbel, 

Schott - Pyran, Pyroswiss 

Fire rated Glass fixing gasket, 
tape 

Karfani, 3M 

Floor hardening compound JBA, Ardex endura, Fosroc, Basf, Sika, Sunanda 
chemicals 

Flush Door Shutter (Factory 
pressed laminated) 

Century, Greenply, Duroply, Kitply, Uniply, 
Anchor 

Fabric (Acoustic and fire rated) Atmosphere, Palette, D'décor Fabric, Response 
fabric Floor Drain Neer, ACO, GMGR 

Glass, Tinted Glass, High 
Performance Glass, Reflective 
Glass 

Saint Gobain, Asahi, Pilkington 

Glass Processing FG, Fuso, Asahi, 
Glass, Tinted Glass, High 
Performance Glass, Reflective 
Glass  

Saint Gobain, Modiguard (Gujarat Guardian), 
Pilkington, Asahi 



 

Material / Item Approved Make 
Glass Processing FG, Fuso, Asahi, Saint Gobain 
Glass Fibre Acoustical Tiles ECOPHON, Armstrong, Anutone, AMF 
Grab Bars and Disabled 
Hardware 

Cera, Jaquar, Hindware, Dorma 

Gypsum plaster Stain Gobain, Perma board or  approved 
equivalent,  Grab Bars and Disabled 

Hardware 
Cera, Jaquar, Hindware, Dorma 

Gypsum ceiling board Saint Gobain, Knauf, USG Boral 
Gypsum plaster Stain Gobain, Perma board approved equivalent 
Glass Saint Gobain, Modifloat, Pilkington 
GI channels Gypsteel, Anutone, Hillpoint Diamond Frames. 
Heavy duty Vitrified Tile 16mm Somany , Johnson , Nitco 
Laminates Marino, Century, Greenlam, Formica, Sunmica, 
Laminated Shuttering Ply Green Ply , Century Ply, Archidply 
Laminated wooden slats Hillpoint, Anutone, Topakustik Tranquil 
Masking Tapes 3M, Sun Control, Wonder Polymer. Essentra 
Metal Ceilings Luxalon, Armstrong, Hunter Douglas, Saint 

Gobain Metal Doors (Non Fire rated) Shakti Horman, Naviar, Ahlada, Metaflex, Pacific 
Mirrors Saint Gobain, Modi Guard (Gujarat Guardian), 

Asahi, HNG, Pilkington 

Non shrink cementious precision 
(anchoring) grout 

Fosroc, Sika, Ardex Endura, BASF 

PAINT - Cement Based ICI Dulux, Berger Paints, Asian, Nerolac, Nippon 

Paint - Acrylic, Synthetic Enamel, 
Acrylic emulsion- interior and 
exterior 

Asian Paints, Akzo Nobel (Dulux), Berger, Nerolac, 
Jotun, Nippon 

Paint - Texture Paints (Interior, 
Exterior) 

Asian, Jotun, ICI Dulux, Berger, Nippon 

Paint - Oil Bound Distemper & 
Dry Distemper 

Asian Paints, AkzoNobel (ICI Dulux), Berger, 
Nippon 

Paint - PU paint, epoxy paint and 
primer 

Asian, Nippon, ICI, Berger, Jotun, Nippon 
Polish for wooden work MRF, Asian 
Polysulphide Sealant Fosroc, Dow corning, Sika, MC-bauchemie 
Polyurethane Concrete Flooring, 
Epoxy flooring, Self Levelling 
compound 

BASF, Fosroc, Ardex Endura, MYK Schomburg, 
Sika, 

Polyurethane overdeck insulation 
foam 

BASF, Pidilite, Ecmas, Lloyd Insulations 

Polyster Powder coating/ PVDF 
Coating 

Jotun, Akzo nobel (Interpon), Valspar, Asian PPG 
Precast concrete tiles, 
Interlocking Paving, Brick paver, 

Vyara, Basant betons, Super Decorative floorings, 
Ultra Tiles, Unistone, Nimco, Raise Stone.  

Pre cast Concrete Landscape 
elements, gratings, kerb, Drain 
cover 

Vyara, Basant betons, Super decorative floorings, 
KK Manholes & Gratings, Nimco, Raise Stone 

Precoated Galvanised Sheets Tata-Blue scope, Jindal, Everest, Interarch 
Plain gypsum plaster board Gyproc, USG Boral, Knauf Gypsum. 
Silicon Gaskets Sree Gaurav, Roop 
Silicone Sealant Wacker, Dow Corning, GE momentive, MC-

bauchemie, Pidilite 



 

Material / Item Approved Make 
Stainless Steel SAIL, Jindal 
Stainless Steel Bolts, Washers 
and Nuts, Pressure plates, screws 

Kundan, Puja, Atu, GKW, knettlefoldl 

Stainless Steel Friction Stay Giesse, Securistyle, Cotswold, Hefele 
Structural Silicon sealant, 
Weather Silicone 

Dow Corning, Momentive (GE) 

Structure Steel & Hallow Section 
Producers only 

SAIL, TATA (TISCO), RINL, Jindal steel & Power 
(JSPL) or approved equivalent for non-structural 
work Suspended ceiling system Armstrong, Saint Gobain, USG Boral, Knauf, 
Anuton Tensile Fabric Roofing Ferrari, Saint Gobain, Melher 

Water Stops - Hydrophilic 
Swellable rubber strip 

Sika, BASF, Fosroc, Hydrotile, Penetron 
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